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Definition of Terms 
 

Bid – a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor, contractor, 

consultant, or service provider in response to the requirements of the Procuring Entity as stated in the 

Bidding Documents. (IRR of RA No. 12009, Section 5[c]).  

Bidder – a supplier, manufacturer, distributor, contractor, consultant, and service provider, whether public or 

private, who submits a Bid in response to the requirements of the Procuring Entity as stated in the Bidding 

Documents. (IRR of RA No. 12009, Section 5[d]). 

Bidding Documents – the documents issued by the Procuring Entity as the basis for Bids, furnishing all 

information necessary to prospective bidder to prepare a Bid for the Goods, Infrastructure Projects, and 

Consulting Services required by the Procuring Entity. (IRR of RA No. 12009, Section 5[e]) 

Bill of Quantities – a list of the specific items of the Work and their corresponding unit prices, lump sums, 

and/or provisional sums. 

Consulting Services – services for Infrastructure Projects and other types of projects or activities of the 

government requiring adequate external technical and professional expertise that are beyond the capability 

or capacity of the government to undertake such as, but not limited to: (i) advisory and review services; (ii) 

pre-investment or feasibility studies; (iii) design; (iv) construction supervision; (v) management and related 

services; and (vi) other technical services or special studies. (IRR of RA No. 12009, Section 5[i]).   

Contract – the agreement entered into between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works and as recorded in the Contract Form signed by the parties, including all 

attachments and appendices thereto and all documents incorporated by reference therein. 

 

Contract Price – the price stated in the Notice of Award and thereafter to be paid by the Procuring Entity to 

the Contractor for the execution of the Works in accordance with this Contract. 

 

Contract Time Extension (CTE) – the allowable period for the Contractor to complete the Works in addition to 

the original Completion Date stated in this Contract. 

Contractor – a natural or juridical entity whose proposal was accepted by the Procuring Entity and to whom 

the Contract to execute the Work was awarded.  Contractor as used in these Bidding Documents may 

likewise refer to a supplier, distributor, manufacturer, or consultant. 

Days – refers to calendar days; months to calendar months.  

 

Dayworks – varied work inputs subject to payment on a time basis for the Contractor’s employees and 

Equipment, in addition to payments for associated Materials and Plant. 

 

Defect – any part of the Works not completed in accordance with the Contract. 

 

Defects Liability Certificate – the certificate issued by the Procuring Entity upon correction of defects by the 

Contractor.  

  

Defects Liability Period – the one (1) year period between contract completion and final acceptance within 

which the Contractor assumes the responsibility to undertake the repair of any damage to the Works at its 

own expense.  

  

Drawings –   graphical presentations of the Works. They include all supplementary details, shop drawings, 

calculations, and other information provided or approved for the execution of this Contract. 
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Effective Date of the Contract – the date indicated in the contract. However, the Contractor shall commence 

performance of its obligations only upon receipt of the Notice to Proceed. 

Foreign-funded Procurement or Foreign-Assisted Project – refers to the acquisition of Goods, Consulting 

Services, and the contracting for Infrastructure Projects by the Government of the Philippines which are 

wholly or partly funded by foreign loans or grants pursuant to a Treaty or International or Executive 

Agreement.  

Funding Source – Organization named in the SCC. 

Goods – refer to (i) all items, supplies, and materials, whether in the nature of equipment, furniture, 

stationery, materials for construction, or personal property of any kind, needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity; or (ii) general support 

services which pertain to all types of services except Consulting Services and Infrastructure Projects, such as 

the repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, security, and 

related or analogous services. Personnel Services or individual COS or JO engagements do not fall under this 

definition; (IRR of RA No. 12009, Section 5[n]). 

Infrastructure Projects – include the construction, improvement, rehabilitation, demolition, repair, restoration, 

or maintenance of roads and bridges, railways, airports, seaports, communication facilities, civil works 

components of information technology projects, irrigation, flood control and drainage, water supply, 

sanitation, sewerage and solid waste management systems, shore protection, energy/power and 

electrification facilities, national buildings, school buildings, hospital buildings, and other related construction 

projects of the government. Also referred to as “civil works” or “works;” (IRR of RA No. 12009, Section 5*r+).  

Lot – refers to one or more infrastructure projects that are grouped or bundled together based on factors, 

such as scope, location, or other relevant parameters, as determined by the End-User or Implementing Unit 

of the Procuring Entity. Each lot is distinct within the project and may be awarded as a separate contract. 

MARB – refers to the award criteria in the procurement of Infrastructure where the considerations for the 

award of contract are the eligibility of the bidder, the responsiveness of its bid to the technical requirements, 

and the most advantageous bid in reference to the highest rated offer based on the quality component of 

the bid. 

Materials – refer to all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

MEARB – refers to the award criteria in the procurement of Infrastructure where the considerations for the 

award of contract are the eligibility of the bidder, the responsiveness of its bid to the technical requirements, 

and the determination of the most economically advantageous bid in reference to the quality-price ratio 

allocated to the technical and financial components of the bid. 

Notice to Proceed – refers to a written notice issued by the Procuring Entity to the Contractor requiring the 

latter to begin the commencement of the work not later than a specified or determinable date. 

Online submission – pertains to the submission of the bid for Infrastructure Projects and the bid envelopes 

containing the technical and financial components of the bid through electronic means or through the 

electronic bidding facility of the PhilGEPS, once available. 

Permanent Works – refer to all permanent structures and all other project features and facilities required to 

be constructed and completed in accordance with this Contract which shall be delivered to the Procuring 

Entity, and which shall remain at the Site after the removal of all Temporary Works. 
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Plant – refers to the machinery, apparatus, and the like intended to form an integral part of the Permanent 

Works. 

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC. 

Project – refers to a specific or identified procurement covering Goods, Infrastructure Projects or Consulting 

Services. A Procurement Project shall be described, detailed, and scheduled in the Project Procurement 

Management Plan prepared by the agency which shall be consolidated in the Procuring Entity's Annual 

Procurement Plan.  

Program of Work – refers to the big-picture plan and comprehensive schedule that details construction-

related tasks to ensure the timely and efficient delivery of the project. 

Site Investigation Reports – refers to those that were included in the Bidding Documents and are factual and 

interpretative reports about the surface and subsurface conditions at the Site. 

Slippage – refers to a delay in work execution occurring when actual accomplishment falls below the target 

as measured by the difference between the scheduled and actual accomplishment of the Work by the 

Contractor as established from the work schedule. This is actually described as a percentage of the whole 

Works. 

Simple Infrastructure Projects – refers to construction, improvement, rehabilitation, demolition, repair, 

restoration, or maintenance of structures, technical facilities and systems with an Approved Budget for the 

Contract (ABC) not exceeding Ten Million Pesos                                              (PhP 10,000,000.00) built at the 

community level for the sustenance of lives and livelihoods of the population living in a community and built 

according to the needs and aspirations of the community population. 

Verified Report –  the report submitted by the Implementing Unit to the HoPE setting forth its findings as to 

the existence of grounds or causes for termination and explicitly stating its recommendation for the issuance 

of a Notice to Terminate. 
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Republic of the Philippines 

Province of Aurora 

MUNICIPALITY OF BALER 

 

BIDS AND AWARDS COMMITTEE 
 

 

INVITATION TO BID FOR 
INSTALLATION OF STREET LIGHT ALONG SABANG,  

ECO-TOURISM AREA (SETA) AND BAYWALK 

BRGY. SABANG, BALER, AURORA 
 

 
1. The Municipal Government of Baler, through the 20% Development Fund CY 2026 intends to apply the sum of 

SEVEN MILLION PESOS (PhP 7,000,000.00) being the Approved Budget for the Contract (ABC) to payments 

under the contract for INSTALLATION OF STREET LIGHT ALONG SABANG ECO-TOURISM AREA (SETA) 

AND BAYWALK, BRGY. SABANG, BALER, AURORA (MGB-2026-ITB-009). Bids received in excess of the ABC 

shall be automatically rejected at bid opening. 

 

2. The Municipal Government of Baler now invites bids for the INSTALLATION OF STREET LIGHT ALONG 

SABANG ECO-TOURISM AREA (SETA) AND BAYWALK, BRGY. SABANG, BALER, AURORA (MGB-2026-ITB-

009). Completion of the Works required is ONE HUNDRED TWENTY (120) CALENDAR DAYS. Bidders should 

have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding 

Documents particularly in Section II Instruction to Bidders. 

 

3. Bidding will be conducted through competitive bidding procedures using a non-discretionary “pass/fail” 

criterion as specified in the IRR, otherwise known as the “New Government Procurement Act (NGPA)”. 

 

i) Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty 

percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens 

or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino 

citizens, pursuant to RA No. 5183. 

 

4. Interested bidders shall pay an amount of FIVE HUNDRED PESOS (PHP 500.00) registration fee to be included 

in the list of registered bidders of the Municipal Government of Baler. Interested bidders may obtain further 

information from BAC Secretariat, 2nd Floor Executive Building, Baler, Aurora and inspect the Bidding 

Documents during office hours. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders beginning JUNE 2, 2026, during 

office hours at the address mentioned below and websites (http://notices.philgeps.gov.ph  and 

www.baler.gov.ph ), upon payment of the applicable fee for the Bidding Documents, pursuant to the latest 

Guidelines issued by the GPPB, in the amount of TEN THOUSAND PESOS (PHP 10,000.00). 

 

It may also be downloaded free of charge from the website of the Philippine Government Electronic 

Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that Bidders shall pay the 

applicable fee for the Bidding Documents not later than the submission of their bids. 

 

6. The MUNICIPAL GOVERNMENT OF BALER will hold a Pre-Bid Conference on JUNE 9, 2026, TUESDAY, 9:30 IN 

THE MORNING AT CONFERENCE ROOM, 2ND FLOOR EXECUTIVE BUILDING, BALER, AURORA, which shall 

be open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the address mentioned below 

on or before JUNE 22, 2026, MONDAY at 9:00 IN THE MORNING. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB 

Clause 16.1. 

http://notices.philgeps.gov.ph/
http://www.baler.gov.ph/
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9. Bid opening shall be on JUNE 22, 2026, MONDAY at 9:30 IN THE MORNING at CONFERENCE ROOM, 2ND 

FLOOR EXECUTIVE BUILDING, BALER, AURORA. Bids will be opened in the presence of the bidders' 

representatives who choose to attend at the address below.  

 

10. The Municipal Government of Baler reserves the right to reject any and all bids, declare a failure of bidding, or 

not award the contract at any time prior to contract award in accordance with Section 70  of R.A. No. 12009, 

without incurring any liability to the affected Bidder or Bidders. 

 

11. For further information, please refer to: 

 

BAC SECRETARIAT 

Office of the Bids and Awards Committee 

2
nd

 Floor, Executive Building, Baler, Aurora 

CP# 0992-851-8599 

Email address: bacsecbaler@gmail.com 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: http://notices.philgeps.gov.ph and www.baler.gov.ph 

 

June 1, 2026 

 

 

 

 

MARY JANE A. DUMPIT 

BAC Chairperson 

mailto:bacsecbaler@gmail.com
http://notices.philgeps.gov.ph/
http://www.baler.gov.ph/
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A. General 
 
1)  Scope of Bid 

1.1 The Procuring Entity named in the BDS, invites Bids for the CONSTRUCTION OF MULTI-

PURPOSE BUILDING (WAREHOUSE), with Project Identification Number MGB-2026-ITB-005. 

The Procurement Project (referred to herein as “Project”) is for the construction of Works, as 

described in Section VI (Specifications). 

1.2 The winning Bidder will be expected to complete the Works by the intended completion 

date specified in SCC Clause 1.1. 

2)  Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, and 

in the amount indicated in the BDS.  It intends to apply part of the funds received for this Project to 

cover eligible payments under the contract. 

 

3)  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders and 

Contractors, shall observe the highest standard of ethics during the procurement and 

execution of the contract.  In pursuance of this policy, the Procuring Entity:  

a) defines, for purposes of this provision, the following terms under existing laws, rules, 

and regulations:   

i) "corrupt practice" means an act by which officials in the public or private 

sectors improperly and unlawfully enrich themselves, others, or induce 

others to do so, by misusing the position in which they are placed, and 

includes the offering, giving, receiving, or soliciting of anything of value to 

influence the action of any such official in the procurement process or in 

contract execution; entering, on behalf of the government, into any contract 

or transaction manifestly and grossly disadvantageous to the same, whether 

or not the public officer profited or will profit thereby, and similar acts as 

provided in RA No. 3019. 

ii) "fraudulent practice" means a misrepresentation of facts for purposes of 

influencing a procurement process or the execution of a contract to the 

detriment of the Procuring Entity, which includes collusive practices among 

Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial, non-competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition. 

iii) “collusive practices” means a scheme or arrangement between two or more 

Bidders, with or without the knowledge of the Procuring Entity, designed to 

establish bid prices at artificial, non-competitive levels. 

iv) “coercive practices” means harming or threatening to harm, directly or 

indirectly, persons, or their property to influence their participation in a 

procurement process, or affect the execution of a contract;  

https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov-my.sharepoint.com%2Fpersonal%2Fkaenciso_gppb_gov_ph%2F_vti_bin%2Fwopi.ashx%2Ffiles%2Fb59a46adefe64a208caca6037ce3bb49&wdenableroaming=1&mscc=1&wdodb=1&hid=1E1D99A1-20A1-5000-2382-73592A11824B.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&usid=a40f85ee-2bc4-a7f3-ed4e-5f99cba2607d&newsession=1&sftc=1&uihit=docaspx&muv=1&ats=PairwiseBroker&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov-my.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&wdorigin=Sharing.ServerTransfer&afdflight=74&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds1_1
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2


 

 10 

v) “obstructive practice” is 

a) deliberately destroying, falsifying, altering or concealing of evidence 

material to an administrative proceedings or investigation or making 

false statements to investigators in order to materially impede an 

administrative proceedings or investigation of the Procuring Entity or 

any foreign government/foreign or international financing institution 

relative to allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to 

prevent the latter from disclosing its knowledge of matters relevant to 

the administrative proceedings or from pursuing such proceedings or 

investigation; or 

b) acts intended to materially impede the exercise of the inspection and 

audit rights of the Procuring Entity or any foreign government/foreign 

or international financing institution herein. 

b) Undertakes to reject a proposal for award upon prima facie determination that the 

Bidder recommended for award has engaged in any of the prohibited practices 

mentioned in this Clause for purposes of competing for the contract. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or 

criminal penalties available under the applicable laws on individuals and organizations 

deemed to be involved in any of the practices mentioned in ITB Clause 4. 

3.3  Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and 

audit records and accounts of a Bidder or Contractor in the bidding for and performance of a 

contract themselves or through independent auditors as reflected in the GCC Clause 36. 

4)  Conflict of Interest 

4.1 All Bidders found to have conflicting interests shall be disqualified to participate in the 

procurement at hand, without prejudice to the imposition of appropriate administrative, civil, 

and criminal sanctions. A Bidder may be considered to have conflicting interests with another 

Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of 

interest in any of the circumstances set out in paragraphs (d) through (f) below:  

a) A Bidder has controlling shareholders or beneficial owners in common with another 

Bidder;  

b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder; 

c) A bidder has the same legally authorized representative as that of another Bidder for 

purposes of this Bid;  

d) A bidder has a relationship, directly or through third parties, that puts them in a 

position to have access to information about or influence on the bid of another 

Bidder or influence the decisions of the Procuring Entity regarding this bidding 

process. This may include a firm or an organization that lends, or temporarily 

seconds, its personnel to firms or organizations that are engaged in consulting 

services for the preparation related to procurement for or implementation of the 

project if the personnel would be involved in any capacity on the same project;   
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e) A bidder who participated as a consultant in the preparation of the design or 

technical specifications of the goods and related services that are the subject of the 

bid; or  

f) A bidder who lends, or temporarily seconds, its personnel to firms or organizations 

which are engaged in consulting services for the preparation related to procurement 

for or implementation of the project, if the personnel would be involved in any 

capacity on the same project. 

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement of the Bidder 

that it is not related, by consanguinity or affinity up to the third civil degree, to the HoPE, 

Procurement Agent (if engaged), the head of the Project Management Office (PMO), the 

End-User or Implementing Unit or any members of the Bids and Awards Committee (BAC), 

Technical Working Group (TWG), and BAC Secretariat.
1

 

4.3  The Bidder shall also disclose the ultimate beneficial ownership of the entity it represents. 

Failure to comply shall be a ground for the automatic disqualification of the bid in 

consonance with Section 59 of the IRR. For this reason, relationship to the aforementioned 

persons within the third civil degree of consanguinity or affinity shall automatically disqualify 

the Bidder from participating in the procurement of contracts of the Procuring Entity 

notwithstanding the act of such persons inhibiting themselves from the procurement 

process. This Clause shall apply to the following persons and affiliates: 

a) In the case of individuals or sole proprietorships, to the Bidders and their spouses; 

b) In the case of partnerships, to the partnership itself and its partners; 

c) In the case of cooperatives, to the cooperative itself and members of the board of 

directors, general manager or chief executive officer;  

d) In the case of a partnership, joint venture, or consortium, to the entity itself, its 

members or partners, as well as any person or entity that is a member of a 

blacklisted partnership, joint venture, or consortium; and 

e) In the case of corporations, a single stockholder, together with  their relatives up to 

the third civil degree of consanguinity or affinity, and  their assignees, holding at 

least twenty percent (20%) of the shares therein, its chairperson and president, shall 

be blacklisted after they have been determined to hold the same controlling interest 

in a previously blacklisted corporation or in two corporations that have been 

blacklisted; the corporations of which they are part shall also be blacklisted. 

5) Eligible Bidders  

5.1  Only Bids found to be legally, technically, and financially eligible will be evaluated. For 

procurement of Infrastructure Projects, the following persons shall be eligible to participate 

in this bidding:  

a) Duly licensed Filipino citizens or sole proprietorships; 

                                                 

1 Section 81.1 of the IRR. 
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b) Partnerships duly organized under the laws of the Philippines and of which at least 

sixty percent (60%) of the interest belongs to citizens of the Philippines; 

c) Corporations duly organized under the laws of the Philippines, and of which at least 

sixty percent (60%) of the outstanding capital stock belongs to citizens of the 

Philippines; 

d) Cooperatives duly organized under the laws of the Philippines; and 

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a group of two 

(2) or more persons or entities that intend to be jointly and severally responsible or 

liable for a particular contract; Provided, however, that in accordance with relevant 

laws, rules, and regulations,  Filipino ownership or interest of the joint venture 

concerned shall be at least sixty percent (60%); Provided, further, that joint ventures 

in which Filipino ownership or interest is less than sixty percent (60%) may be eligible 

where the structures to be built require the application of techniques or 

technologies which are not adequately possessed by a person or entity meeting the 

sixty percent (60%) Filipino ownership requirement; Provided, furthermore, that in 

the latter case, Filipino ownership or interest shall not be less than twenty-five 

percent (25%). For this purpose, Filipino ownership or interest shall be based on the 

contributions of each of the member of the joint venture as specified in their Joint 

Venture Agreement (JVA); Provided, finally, that the primary purpose of each 

member of the joint venture must be similar or related to the requirement of the 

project to be bid out. 

5.2  The Procuring Entity may also invite foreign bidders when provided for under any Treaty or 

International or Executive Agreement as specified in the BDS.  

5.3 In accordance with RA No. 4566 or the “Contractors' License Law” as amended by RA No. 

11711 or “An Act Further Amending Republic Act No. 4566”, the persons or entities 

enumerated in Section 52 of the IRR may participate in the procurement of Infrastructure 

Projects if it has been issued a license by the Philippine Contractors Accreditation Board 

(PCAB) to engage or act as a contractor.  

5.4 The Bidder must have completed an SLCC that is similar to the procurement project to be 

bid, and whose value must be equivalent to at least fifty percent (50%) of the ABC, adjusted 

to current prices using the Philippine Statistics Authority (PSA) consumer price indices; 

Provided, that any change to the fifty percent (50%) requirement may be allowed, subject to 

the recommendation of the Procuring Entity, which shall be submitted to the GPPB for 

consideration; Provided, further, that contractors under Small A and Small B categories 

without similar experience on the procurement project to be bid may be allowed to bid if the 

cost of such contract is not more than the Allowable Range of Contract Cost of their 

registration based on the guidelines as prescribed by the PCAB. 

For foreign-funded procurement, the GoP and the foreign government, or foreign or 

international financing institution may agree on another track record requirement, as 

specified in the BDS.  

Moreover, a contract shall be considered similar to the procurement project if it has the 

same major categories of work. The Procuring Entity may clarify in the Bidding Documents 

what is regarded as major categories of work, guided by the principle of proportionality and 

Fit-for-Purpose approach.  
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5.5 The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by the 

project owner other than the Contractor, or a final rating of at least Satisfactory in the 

Constructors Performance Evaluation System (CPES), or a similar performance and 

monitoring system. In the case of contracts with the private sector, an equivalent document 

shall be submitted.  

5.6 The computation of a bidder’s NFCC must be at least equal to the ABC to be bid, calculated 

as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

outstanding or uncompleted portions of the projects under ongoing contracts, 

including awarded contracts yet to be started, coinciding with the procurement 

project to be bid; Provided, That a different formula may be adopted subject to the 

recommendation of the Procuring Entity, which shall be submitted to the GPPB for 

consideration. 

The value of the domestic bidder’s current assets and current liabilities shall be based on the 

latest AFS submitted to the BIR. 

For purposes of computing the foreign bidders' NFCC, the value of the current assets and 

current liabilities shall be based on their latest AFS prepared in accordance with international 

financial reporting standards. 

6)  Bidder’s Responsibilities 

6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form 

prescribed in Section IX. Philippine Bidding Documents Related Forms as required in ITB 

Clause 12.1(h)(iv). 

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of all existing 

laws, decrees, ordinances, acts and regulations of the Philippines which may affect this 

Project in any way.   

6.3 The Bidder undertook the following responsibilities: 

a) Took steps to carefully examine and ensure full understanding and comprehension of 

the Bidding Document, its requirements, clauses, and provisions; 

b) Acknowledged all conditions, local or otherwise, affecting the implementation of the 

contract; 

c) Made an estimate of the facilities available and needed for the contract to be bid, if 

any; 

d) Complied with its responsibility to inquire or secure Supplemental Bid Bulletin(s); 

e) Ensured that it is not “blacklisted” or barred from bidding by the Government of the 

Philippines (GoP) or any of its agencies, offices, corporations, or LGUs, including 

foreign government, or foreign/ international financing institutions whose 

blacklisting rules have been recognized by the GPPB; by itself or by reason of its 

relation, membership, association, affiliation, or controlling interest with another 

blacklisted person or entity; 
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f) Ensured that each of the documents submitted in satisfaction of the bidding 

requirements is an authentic copy of the original, complete, and that all statements 

and information provided therein are true and correct; 

g) Authorized the HoPE or its duly authorized representative/s to verify all the 

documents submitted; 

h) Ensured that the signatory is the duly authorized representative of the Bidder, and 

granted full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, to sign, and execute the ensuing contract, 

accompanied by the duly notarized Special Power of Attorney, Board or Partnership 

Resolution, or Secretary’s Certificate, whichever is applicable; 

i) Complied with the disclosure provision under Section 81 and 82 of RA No. 12009 and 

its IRR in relation to other provisions of RA No. 3019;  

j) Complied with existing labor laws and standards. Moreover, the Bidder undertakes to: 

i) Ensure the entitlement of workers to wages, hours of work, safety and health 

and other prevailing conditions of work as established by national laws, rules 

and regulations; or Collective Bargaining Agreement (CBA) or arbitration 

award, if and when applicable. 

In case there is a finding by the Procuring Entity or the Department of Labor 

and Employment (DOLE) of underpayment or non-payment of workers’ 

wages and wage-related benefits, the Bidder agrees that the performance 

security or portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of RA No. 12009, 

without prejudice to the institution of appropriate actions under the Labor 

Code, as amended, and other social legislations; 

ii) Comply with Occupational Safety and Health Standards (OSHS) and correct 

deficiencies, if any.  

In case of imminent danger, injury or death of the worker, the Bidder 

undertakes to suspend contract implementation pending clearance to 

resume from the DOLE Regional Office, in compliance with the Work 

Stoppage Order; and 

iii) Inform the workers of their conditions of work, labor clauses under the 

contract specifying wages, hours of work and other benefits under prevailing 

national laws, rules and regulations; or CBA or arbitration award, if and when 

applicable, through posting in two (2) conspicuous places in the 

establishment’s premises. 

k) Ensured that it did not give or pay, directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement 

project or activity; 

l) Examined all instructions, forms, terms, and specifications in the Bidding Documents;  

m) Determined and complied with all matters pertaining to the contract to be bid, 

including but not limited to: (i) the location and the nature of the contract, project, 
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or work; (ii) climatic conditions; (iii) transportation facilities; (iv) nature and condition 

of the terrain, geological conditions at the site communication facilities, 

requirements, location and availability of construction aggregates and other 

materials, labor, water, electric power and access roads; and (v) other factors that 

may affect the cost, duration and execution or implementation of the contract, 

project, or work; and 

n) Ensured that all information in the Bidding Documents, including bid or 

supplemental bid bulletin(s) issued, are correct and consistent. The Procuring Entity 

shall not assume any responsibility regarding erroneous interpretations or 

conclusions by the prospective or eligible Bidder out of the data furnished by the 

Procuring Entity. 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 

concerned;  

6.4 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this 

Project and examine all instructions, forms, terms, and project requirements in the Bidding 

Documents.   

6.5 Further, the Bidder shall bear all costs associated with the preparation and submission of its 

bid, and the Procuring Entity shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process.  

In case of failure of bidding, the Bidding Documents fee may be applied in the re-bidding for 

the same Project. 

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept bids only from 

those that have paid the applicable fee for the Bidding Documents at the office indicated in 

the Invitation to Bid.  

7)  Origin of Goods and Services 

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods, 

or Contracting of Works or Services other than those prohibited by a decision of the 

United Nations Security Council taken under Chapter VII of the Charter of the United 

Nations. 

8)  Subcontracts 

8.1  Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to 

an extent as may be approved by the HoPE and as stated in the BDS. However, the 

subcontracted portion shall not exceed fifty (50%), or a different percentage of the ABC, on a 

per project basis, as approved by the GPPB.  

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from any liability or 

obligation that may arise from the contract. 

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall submit the 

same eligibility documents as the general contractor. Failure of a subcontractor to meet the 

eligibility criteria does not affect the eligibility of the general contractor for the procurement 

project. In such case, the portion intended to be subcontracted to the ineligible 

subcontractor shall be assumed by the general contractor.  

8.4  Subcontracting arrangement, if allowed, including the time of submission of the eligibility 

documents of the subcontractor, shall be disclosed in the BDS. 
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B. Contents of Bidding Documents 

9)  Pre-Bid Conference 

9.1  If so specified in the BDS, a pre-bid conference shall be held either at the Procuring Entity’s 

physical address and/or online through videoconferencing, webcasting, or similar 

technology, or a combination thereof, on the date indicated therein, to clarify and address 

the Bidders’ questions on the technical and financial components of this Project.   

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before the deadline 

for the submission of and receipt of bids, but not earlier than seven (7) calendar days from 

the posting of the invitation to bid and other bidding documents on the PhilGEPS website. 

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully understand the 

Procuring Entity’s requirements.  While non-attendance of the Bidder will in no way prejudice 

its bid, the Bidder is deemed to know any changes and/or amendments to the Bidding 

Documents, as may be provided in the Supplemental Bid Bulletin.  

The proceedings of the pre-bid conference shall be recorded, and the corresponding 

minutes shall be prepared not later than five (5) calendar days after the pre-bid conference. 

The minutes shall be made available to prospective Bidders not later than five (5) days upon 

written request. 

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall be issued in 

writing through a Supplemental Bid Bulletin at least seven (7) calendar days before the 

deadline for the submission and receipt of bids.  

10)  Clarification and Amendment of Bidding Documents 

10.1  Prospective bidders may request for clarification(s) on and/or interpretation of any part of 

the Bidding Documents. Such a request must be in writing and submitted to the BAC of the 

Procuring Entity at the address or electronic mail indicated in the BDS or through the 

electronic bidding facility of PhilGEPS, as may be applicable, at least ten (10) calendar days 

before the deadline set for the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid Bulletin duly signed 

by the BAC Chairperson. It shall be made available to all those who have properly secured 

the Bidding Documents, at least seven (7) calendar days before the deadline for the 

submission and receipt of Bids. 

10.3  Supplemental Bid Bulletins may also be issued upon the Procuring Entity’s initiative for 

purposes of clarifying or modifying any provision of the Bidding Documents not later than 

seven (7) calendar days before the deadline for the submission and receipt of Bids. Any 

modification to the Bidding Documents shall be identified as an amendment.   

10.4  Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the PhilGEPS 

website, in any conspicuous place in the premises of the Procuring Entity, and on the website 

or social media platforms of the Procuring Entity, if available, or such other channels as may 

be authorized by the GPPB. It shall be the responsibility of all prospective bidders, including 

those who have properly secured the Bidding Documents, to inquire and secure 

Supplemental Bid Bulletins that may be issued by the BAC. However, Bidders who have 

submitted bids before the issuance of the Supplemental Bid Bulletin must be accordingly 

informed by the BAC, and be allowed to modify or withdraw their bids prior to the deadline 

for the submission and receipt of bids in accordance with ITB Clause 21. 
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C. Preparation of Bids 

11)  Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country.  The Bidder shall cause the authentication 

of the translated documents and shall be authenticated by the appropriate Philippine 

foreign service establishment or post or the equivalent office having jurisdiction over 

the foreign bidder’s affairs in the Philippines. However, for Contracting Parties to the 

Apostille Convention, the documents shall be authenticated through an apostille by 

the Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for 

countries identified by the DFA that will still require legalization (red ribbon) by the 

relevant Embassy or Consulate. The English translation shall govern, for purposes of 

interpretation of the bid. 

12) Documents Comprising the Bid: Technical and Financial Components  

12.1  The first bid envelope shall contain the following technical documents, including the 

eligibility documents: 

a) PhilGEPS Certificate of Registration (Platinum Membership) in accordance with 

Section 20 of the IRR; 

b) PCAB License and Registration, in case of Joint Venture (JV); 

c) Statement of all its ongoing government and private contracts, including contracts 

awarded but not yet started, if any, whether similar or not similar in nature and 

complexity to the contract to be bid;  

d) Statement of the Bidder’s SLCC, in accordance with ITB Clause 5.5.  

The SLCC shall be supported by an Owner’s Certificate of Final Acceptance issued by 

the project owner other than the Contractor, or a final rating of at least satisfactory 

in the CPES, or a similar performance and monitoring system. In case of contracts 

with the private sector, an equivalent document shall be submitted; 

e) NFCC computation in accordance with ITB Clause 5.6; 

f) Joint Venture Agreement (JVA), if applicable; 

g) Bid Security in the prescribed form and amount in accordance with ITB Clause 16, 

and validity period under ITB Clause 15; 

h) Project Requirements, which shall include the following:  

i) Organizational chart of the personnel to be deployed for the procurement 

project to be bid;  

ii) List of Contractor’s personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen), to be assigned to the procurement 

project to be bid, with their complete qualifications and experience data. 

These personnel must meet the required minimum years of experience set in 

the BDS; 

iii) List of Contractor’s major equipment units which are owned, leased, or 

under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment lessor or 

vendor for the duration of the project, as the case may be, which must meet 

the minimum requirements for the contract set in the BDS; and 

iv) Omnibus Sworn Statement in accordance with Section 54.3 of the IRR. 
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12.2  The second bid envelope shall contain the Financial Bid Form, which includes the bid prices 

and the bill of quantities, in accordance with ITB Clauses 13.1.  

12.3  Whenever necessary, modifications may be made to the foregoing provisions specifically for 

major and specialized procurement to suit the particular needs of the Procuring Entity, 

subject to the approval of the GPPB. 

12.4 All bids that exceed the ABC shall not be accepted. Unless otherwise indicated in the BDS, for 

foreign-funded procurement, the ABC shall be applied as the ceiling to bid prices provided 

the following conditions are met:  

a) Bidding Documents are obtainable free of charge on a freely accessible website.  If 

payment of Bidding Documents is required by the Procuring Entity, payment could 

be made upon the submission of bids. 

b) The Procuring Entity has procedures in place to ensure that the ABC is based on 

recent estimates made by the engineer or the responsible unit of the Procuring 

Entity and that the estimates are based on adequate detailed engineering and reflect 

the quality, supervision and risk, and inflationary factors, as well as prevailing market 

prices, associated with the types of works or goods to be procured. 

c) The Procuring Entity has trained cost estimators on estimating prices and analyzing 

bid variances. In the case of Infrastructure Projects, the Procuring Entity must also 

have trained quantity surveyors. 

d) The Procuring Entity has established a system to monitor and report bid prices 

relative to ABC and engineer’s or Procuring Entity’s estimate. 

e) The Procuring Entity has established a monitoring and evaluation system for contract 

implementation to provide feedback on actual total costs of goods and works. 

However, the GoP and the foreign government, or foreign or international financing 

institutions may agree to waive the foregoing conditions. 

13)  Bid Prices 

13.1  The contract shall be for the whole Works, as described in the Bidding Documents, based on 

the priced Bill of Quantities submitted by the Bidder. 

13.2  The Bidder shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities.  In case partial bids are allowed in the ITB, bids not addressing or providing all of 

the required items in the Bidding Documents including, where applicable, the Bill of 

Quantities, shall be considered non-responsive and shall be automatically disqualified. In this 

regard, where a required item is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a zero (0) or a dash (-) for the said item would 

mean that it is being offered for free to the Government, except those required by law or 

regulations to be provided for. 

13.3  For the given scope of work in the contract as awarded, all bid prices shall be considered as 

fixed prices, and therefore not subject to price escalation during contract implementation, 

except under extraordinary circumstances as specified in GCC Clause 45. 
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14)  Bid Currencies 

14.1  All bid prices shall be quoted in Philippine Peso unless otherwise provided in the BDS. 

However, for purposes of bid evaluation, bids denominated in foreign currencies shall be 

converted to Philippine currency based on the exchange rate as published in the BSP Daily 

Reference Exchange Rate Bulletin on the day of the bid opening.
2

 

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for purposes of bid 

evaluation and comparing the bid prices, will convert the currencies in which the bid price is 

expressed to Philippine Peso at the foreign exchange rates. 

14.3  Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Peso. 

 

15)  Bid Validity 

15.1  Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

15.2  Should it become necessary to extend the validity of the bids and the bid securities beyond 

one hundred twenty (120) calendar days, the Procuring Entity concerned shall request in 

writing all those who submitted bids for such extension before the expiration date therefor. 

Bidders, however, shall have the right to refuse to grant such extension without forfeiting 

their Bid Security. 

16)  Bid Security  

16.1  The Bidder, at its option, shall submit a Bid Security in the form and amount as stated in the 

BDS, which may include the following: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the required 

Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check issued 

by a bank. 

 

For biddings conducted by LGUs, the 

Cashier’s or Manager’s check may be 

issued by other banks certified by the 

BSP as authorized to issue such 

financial instrument. 

 

 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable Letter 

of Credit issued by a bank; Provided, 

however, that it shall be confirmed or 

authenticated by a local bank, if 

issued by a foreign bank. 

 

For biddings conducted by LGUs, the 

Bank Draft/ Guarantee, or irrevocable 

Five percent (5%) 
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letter of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

(c) Surety bond callable upon demand issued 

by a surety or insurance company 

duly certified by the Insurance on as 

authorized to issue such security. 

Five percent (5%) 

(d) Bid Securing Declaration Not Applicable 

The Bid Security shall be denominated in Philippine Peso and posted in favor of the 

Procuring Entity. 

16.2  The Bid Security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable Bid Security shall be considered as non-responsive and 

rejected by the Procuring Entity.   

16.3  In no case shall the Bid Security be returned later than the expiration of the bid validity 

period indicated in the Bidding Documents, unless it has been extended in accordance with 

Section 57.2 of the IRR. In case the bidder is required to extend its bid validity, the bidder 

may, at its discretion, substitute a Bid Securing Declaration for the extended period as a 

replacement of its Bid Security; Provided, that the option to substitute is indicated in the 

BDS. 

16.4  Upon signing and execution of the contract, pursuant to ITB Clause 29, and the posting of 

the performance security pursuant to ITB Clause 30, the Bid Security of the successful 

Bidder’s Bid Security will be discharged, but in no case later than its validity period as 

indicated in ITB Clause 15. 

16.5  The Bid Security may be forfeited based on any of the following grounds, as provided under 

Rule VIII, X, XI, and XXI of the IRR: 

a) If a Bidder:  

i) With the Lowest Calculated Responsive Bid (LCRB), Most Economically 

Advantageous Responsive Bid (MEARB), Most Advantageous Responsive Bid 

(MARB), Single Calculated and Responsive Bid (SCRB), Single Economically 

Advantageous Responsive Bid (SEARB), or Single Advantageous Responsive 

Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit the documents 

required under Section 66.5 of the IRR; (ii) enter into contract with the 

Procuring Entity; or (iii) post the required performance security within the 

period stipulated in the IRR and in accordance with ITB Clause 30;  

ii) Causes the delay, without justifiable cause, of the screening for eligibility, 

opening of bids, evaluation and post evaluation of Bids, and awarding of 

contracts;  

iii) Refuses to clarify or validate in writing its bid during post-qualification 

within a period of seven (7) calendar days from receipt of the request for 

clarification;  
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iv) Withdraws a bid, or refuses to accept an award, or refuses or fails to enter 

into contract with the Procuring Entity without justifiable cause, after the 

approval of the HoPE for having been the declared LCRB or MEARB, as the 

case may be;  

v) Refuses or fails to furnish performance security within the prescribed time;  

vi) Commits of three (3) or more of any of the acts imposed with suspension, as 

provided under Section 99 of the IRR; 

vii) Uses force, fraudulent machinations, coercion, undue influence or pressure 

on any member of the BAC or any officer or employee of the Procuring 

Entity to take a particular action for its own favor or gain, or to the 

advantage of a particular bidder; 

viii) Colludes with one (1) or more bidders and submitting different bids as if 

they were bona fide, when they knew that one or more of them was so 

much higher than the other that it could not be honestly accepted and that 

the contract will surely be awarded to the pre-arranged lowest bid; 

ix) Maliciously submits different bids through two (2) or more persons, 

corporations, partnerships, or any other business entity in which it has 

interest, to create the appearance of competition that does not in fact exist 

so as to be declared as the winning bidder; 

x) Enters into an agreement with other bidder/s which call upon one to refrain 

from bidding for procurement contracts, or which call for withdrawal of bids 

already submitted, or which are otherwise intended to secure an undue 

advantage to any of the bidders; 

xi) Fails to faithfully disclose its relationship, regardless of the time of its 

discovery, with the HoPE, members of the BAC, the TWG, and the BAC 

Secretariat, the head of the PMO or the End-User or Implementing Unit, and 

the project consultants of the Procuring Entity, or of the procurement agent, 

whichever is applicable, by consanguinity or affinity up to the third civil 

degree pursuant to Section 81 of the IRR; 

xii) Submits beneficial ownership information containing false entries;  

xiii) Allows the use of one’s name or uses the name of another for purposes of 

public bidding;  

xiv) Submits eligibility requirements and bids containing false information or 

falsified documents or the concealment of such information that will 

materially alter the outcome of eligibility screening or any stage of the 

procurement; 

xv) Accesses the contents of any Bid submitted to the Procuring Entity before 

the opening of bids, without authorization;  

xvi) Has any documented attempt to unduly influence the outcome of the 

bidding; 
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xv) Employs schemes which stifle or suppress any procurement activity; or 

xvi) Commits a third offense imposed with blacklisting under the Act by the 

same Procuring Entity, or a combination of three (3) violations imposed with 

blacklisting by the Procuring Entity and other Procuring Entities, as posted 

on the GPPB portal;  

b) If a Winning Bidder: 

i) Conducts poor performance or unsatisfactory quality and/or progress of 

work. Poor performance shall be as follows:  

i.i) Negative slippage of fifteen percent (15%) and above within the 

critical path of the project due entirely to the fault or negligence of 

the winning bidder; or  

i.ii) Non-compliance of the materials and workmanship with the 

approved specifications arising from the fault or negligence of the 

winning bidder. 

ii) In case it is determined prima facie that the winning bidder has engaged, 

before or during the implementation of the contract, in the following 

unlawful deeds and behaviors relative to contract acquisition and 

implementation:  

ii.i) Corrupt, fraudulent, collusive and coercive practices;  

ii.ii) Drawing up or using forged documents; or 

ii.iii) Using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or trade. 

iii) Assigns or subcontracts the contract or any part thereof or substituting key 

personnel named in the proposal without prior written approval by the 

Procuring Entity;  

iv) Willfully or deliberately abandons or does not perform the project or 

contract by the winning bidder resulting in substantial breach thereof 

without lawful and/or just cause;  

v) Has its contract terminated due to its default or unlawful acts; or 

vi) Fails to comply with the provision on warranty that requires to repair any 

noted defect or damage to the Infrastructure Project due to the use of 

materials of inferior quality within ninety (90) calendar days from the 

issuance of the order by the HoPE to undertake such repairs. 

17)  Format and Signing of Bids  

17.1 Bidders shall submit their bids through their duly authorized representative using the 

appropriate forms provided in Error! Reference source not found. on or before the 

eadline specified in the ITB Clause 19 in two (2) separate sealed bid envelopes which shall be 

submitted simultaneously, whether through manual or online submission. The first shall 
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contain the technical component of the bid, including the eligibility requirements under ITB 

Clause 12, and the second shall contain the financial component of the bid. 

17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any alterations to their 

format. No substitute form shall be accepted.  

17.3  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX 

hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to do so 

shall be a ground for the rejection of the bid. 

17.4  Any insertions, erasures, or overwriting shall be valid only if they are signed or initialed by 

the duly authorized representative/s of the Bidder.  

18)  Sealing and Marking of Bids 

18.1  Bidders shall enclose their technical documents described in ITB Clause 12 in one sealed 

envelope marked “TECHNICAL COMPONENT,”, and the financial component in another 

sealed envelope marked “FINANCIAL COMPONENT,”, sealing them all in an outer envelope 

marked “BID.”  

18.2  The Bid shall be typed or written in ink and shall be signed by the Bidder or its duly 

authorized representative/s.  

18.3  All envelopes shall: 

a) contain the name of the contract to be bid in capital letters; 

b) bear the name and address of the Bidder in capital letters; 

c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 18.1; 

d) bear the specific identification of this bidding process indicated in the ITB Clause 1.1; 

and 

e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, 

in accordance with ITB Clause 19. 

18.4 For manually submitted bid envelopes that are not properly sealed and marked, as required 

in the Bidding Documents, the same shall be accepted; Provided, That the bidder or its duly 

authorized representative shall acknowledge such condition of the bid as submitted. On the 

other hand, unsealed or unmarked bid envelopes, or bids that cannot be opened or 

corrupted in case of online submission, shall be rejected.  

The BAC shall assume no responsibility for misplaced or lost contents of the improperly 

sealed or marked bid, or for its premature opening. 

D. Submission and Opening of Bids 

19)  Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address indicated in the Invitation to Bid, 

or through the e-bidding facility of the PhilGEPS, on or before the date and time indicated in the 

BDS. 

 

20)  Late Bids 

Bids, including the eligibility requirements, submitted after the deadline shall be rejected by the BAC. 
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The BAC shall record in the Minutes of the Meeting the submission and opening of bids, the Bidder’s 

name, its representative, and the time the late bid was submitted. 

 

21)  Modification and Withdrawal of Bids 

21.1  Bidders may modify their bids before the deadline for the submission and receipt of bids.  

a) For manual submission and receipt of bids, the Bidders shall not be allowed to 

retrieve their original bid, but shall only be allowed to submit the bid modification by 

sending another bid, equally sealed, properly identified, linked to its original bid, and 

marked as a “modification,” thereof, and stamped “received” by the BAC. Bid 

modifications received after the applicable deadline shall not be considered and 

shall be returned to the bidder unopened.  

b) For online submission of bids, the Bidders shall not be allowed to retrieve their 

original Bid, but shall only be allowed to submit the bid modification, send another 

Bid equally secured, properly identified labelled as a “modification” of the one 

previously submitted. The time indicated in the latest bid receipt page generated 

shall be the official time of submission. Bids modification submitted after the 

applicable deadline shall not be accepted.   

21.2  Bidders may withdraw their bids in writing before the deadline for submission and receipt of 

bids. Withdrawal of bids after the applicable deadline shall be subject to appropriate 

sanctions as prescribed in the IRR.  

Bidders may also express their intention not to participate in the bidding in writing, which 

should be received by the BAC before the deadline for submission and receipt of bids. 

Bidders that withdraw their bids shall no longer be allowed to submit another bid for the 

same contract, directly or indirectly. 

21.3  No bid may be modified after the deadline for submission and receipt of bids.  Further, no 

bid may be withdrawn in the interval between the deadline for submission and receipt of 

bids, and the expiration of bid validity specified by the Bidder in the Financial Bid Form. 

Withdrawal of bid during this interval shall result in the forfeiture of the Bidder’s Bid Security 

pursuant to ITB Clause 16.5, and the imposition of administrative sanctions as prescribed by 

RA No. 12009 and without prejudice to the imposition of civil and criminal sanctions as 

provided under applicable laws.  

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain to an offer 

made by a bidder in addition or as a substitute to its original bid, which may be included as 

part of its original bid or submitted separately. A bid with options shall likewise be 

considered an Alternative Bid regardless of whether said bid proposal is contained in a single 

envelope or submitted in two (2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding Documents, 

including the basic technical design as indicated in the drawings and specifications.  Unless 

there is a value engineering clause in the BDS, alternative bids shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder 

who submits or participates in more than one bid (other than as a subcontractor if a 

subcontractor is permitted to participate in more than one bid) will cause all the proposals 

with the Bidder’s participation to be disqualified. This shall be without prejudice to any 

applicable criminal, civil and administrative penalties that may be imposed upon the persons 

and entities concerned. 
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22)  Opening and Preliminary Examination of Bids  

22.1 The BAC shall open the bids in public, immediately after the deadline for submission and 

receipt of bids, as specified in the BDS.  In case the Bids cannot be opened as scheduled due 

to justifiable reasons, the BAC shall take custody of the submitted Bids and reschedule the 

opening of Bids on the next working day or at the soonest possible time, through the 

issuance of a Notice of Postponement to be posted on the PhilGEPS website and the website 

of the Procuring Entity concerned.  

22.2  The manner of opening of the bids for Infrastructure Projects shall depend on the award 

criterion to be adopted, as follows: 

a) For LCRB and MEARB, the BAC shall open the technical and financial proposals on the 

same day; and 

b) For MARB, only the technical proposals shall be opened while the financial proposals shall 

remain unopened and shall be kept securely by the BAC until the specified time of their 

opening as indicated in the BDS. Only the financial proposals of the bidders who have 

met the highest technical score for MAB shall be opened.  

22.3  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that 

shall include, as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, 

and/or including discount, if any), bid security, findings of preliminary examination, and 

whether there is a withdrawal or modification; and (b) attendance sheet. The BAC members 

shall sign the abstract of bids as read.  

22.4  The Bidders or their duly authorized representatives may attend the opening of bids. The 

BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The Abstract 

of bids, as read, and the minutes of the bid opening shall be made available to the public, 

upon written request and payment of a specified fee to recover the cost of materials. 

22.5  To ensure transparency and accurate representation of the bid submission, the BAC 

Secretariat shall notify in writing all bidders whose bids it has received through mail at its 

PhilGEPS-registered physical address or official e-mail address. The said notice shall be 

issued within seven (7) calendar days from the date of the bid opening. 

E. Evaluation and Comparison of Bids 

23)  Process to be Confidential  

23.1  Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as Observers, are 

prohibited from making or accepting any communication with any bidder regarding the 

evaluation of their bids until the issuance of the Notice of Award, unless otherwise allowed in 

the case of ITB Clause 24.   

23.2  Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in 

respect of bid evaluation, bid comparison or contract award will result in the rejection of the 

bid. 

24)  Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid that is not in response to the request of the Procuring 

Entity shall not be considered.  
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25)  Detailed Evaluation and Comparison of Bids  

25.1 The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid 

Form, which includes the Bill of Quantities. 

25.2  The Procuring Entity will undertake the detailed evaluation and comparison of the bids which 

have passed the opening and preliminary examination of bids, pursuant to ITB Clause 22, to 

determine the Lowest Calculated Bid (LCB), Most Economically Advantageous Bid (MEAB), 

and Most Advantageous Bid (MAB). 

25.3  The award criterion shall be determined as follows:  

a) For LCB:  

i) The detailed evaluation of the financial component of the bids, to establish the 

correct calculated prices of the bids; and 

ii) The ranking of the total bid prices as so calculated from the lowest to highest, where 

the bid with the lowest price shall be identified as the LCB. 

b) For MEAB, the BAC shall evaluate the quality and price proposals to determine the MEAB 

using the following steps:  

i) The quality proposal together with the price proposal shall be considered in the 

evaluation of bids. The quality proposals shall be evaluated first using the criteria in 

the BDS. The price proposals of the bids that meet the minimum quality score shall 

then be opened.  

ii) The price and quality proposals shall be given corresponding weights with the price 

proposal given a minimum weight of fifteen percent (15%) up to a maximum of forty 

percent (40%). The weight of the quality criteria shall be adjusted accordingly such 

that their total weight in percent together with the weight given to the price 

proposal shall be equal to one hundred percent (100%). 

iii) To further promote green public procurement, the sustainability of materials or 

structures with green specifications shall be given greater weight in the evaluation of 

bids. As approved by the BAC, the exact weights shall be indicated in the BDS. The 

BAC shall rank the bidders in descending order based on the combined numerical 

ratings of their quality and price proposals. The bidder with the best overall score 

using the quality-price ratio shall be referred to as the MEAB.  

iv) The HoPE shall approve or disapprove the recommendations of the BAC within two 

(2) calendar days after receipt of the results of the evaluation from the BAC. 

The quality component shall be assessed on the basis of criteria with corresponding 

numerical weights indicated in the BDS, which may include qualitative, environmental, or 

social aspects linked to the subject matter of the contract. These may include any or a 

combination of the following:  

a) Quality and technical merit, including technical competence and a credible 

track record;  

b) Aesthetic and functional design and characteristics;  

c) Approach and methodology;  
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d) Accessibility;  

e) Tools and equipment;  

f) Social, environmental, economic, and innovative characteristics;  

g) Organization, qualification, and experience of employees or staff assigned to 

perform the contract; 

h) Ongoing contracts and work commitments; or 

i) Other relevant criteria in relation to the subject Infrastructure Projects to be 

procured. 

c) For MAB 

i) The BAC shall evaluate the quality proposals to determine the MAB using the quality 

components. The quality components shall be assessed on the basis of the criteria 

with corresponding numerical weights indicated in the BDS to determine the bidder 

with the highest technical rating.  

ii) The second bid envelope of the bidder obtaining the highest technical rating shall be 

opened. If the financial proposal is equal to or lower than the ABC, the bid shall be 

accepted and determined as the MAB; otherwise, the same shall be rejected and the 

bidder will be disqualified. 

25.4 In order to eliminate bias in evaluating the quality proposals, it is recommended that the 

highest and lowest scores for each bidder for each criterion shall not be considered in 

determining the average scores of the bidders, except when the evaluation is conducted in a 

collegial manner. 

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-discretionary 

criteria in considering the following:  

a) Completeness of the bid. Unless the BDS allows partial bids, bids  not addressing or 

providing all of the required items in the BDS shall be considered non-responsive 

and, thus, automatically disqualified.  

However, when no price or a zero (0) or a dash (-) is indicated in a required item in 

the bid form, the same shall be construed that it is being offered for free to the 

Government, except those required by law or regulations to be provided for; and 

b) Arithmetical corrections. The BAC shall consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider bid correction 

if expressly allowed in the BDS. Any adjustment shall be calculated in monetary 

terms to determine the calculated prices. 

25.6  Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, to 

identify the LCB, MEAB, or MAB.  Total calculated bid prices, as evaluated and corrected for 

computational errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 
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25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and competitive bid 

comparison. For this purpose, all bidders shall be required to include in their bids the cost of 

all taxes, such as, but not limited to, value-added tax (VAT), income tax, local taxes, and other 

fiscal levies and duties. Such bids, including said taxes, shall be the basis for the bid 

evaluation and comparison.  

25.8 If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual lots, or for 

any combination thereof, provided that all bids and combinations of bids shall be received 

by the same deadline and opened and evaluated simultaneously so as to determine the bid 

or combination of bids offering the lowest calculated cost to the Procuring Entity. Bid prices 

quoted shall correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) separately. The basis for 

evaluation of lots is specified in BDS Clause 25.5 (a). 

26)  Post - Qualification  

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having 

submitted the LCB, MEAB, or MAB, as the case may be, complies with and is responsive to all 

the requirements and conditions specified in ITB Clauses 5 and 12.  The Bidder,  within a 

non-extendible period of five (5) calendar days from receipt of notice from the BAC that it 

submitted the LCB, MEAB, or MAB, shall submit all the eligibility documents supporting its 

PhilGEPS Certificate of Registration (Platinum Membership), its latest income and business 

tax returns filed for the preceding quarter which should not be earlier than two (2) quarters 

from the date of submission and receipt of bid, and other appropriate licenses and permits 

required by law and stated in the BDS.  

26.2  Failure to submit any of the post-qualification requirements on time, or a finding against the 

veracity thereof, shall disqualify the Bidder for award; Provided, That in the event that a 

finding against the veracity of any of the documents submitted is made, it shall cause the 

forfeiture of the Bid Security. 

26.3  The determination shall be based upon an examination of the documentary evidence of the 

Bidder’s qualifications submitted pursuant to ITB Clause 12, as well as other information as 

the Procuring Entity deems necessary and appropriate, using a non-discretionary “pass/fail” 

criterion, which shall be completed within a period of twelve (12) calendar days. 

26.4  If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all the criteria for 

post-qualification, it shall declare the said bid as the LCRB, MEARB, MARB, SCB, SEAB, or 

Single Advantageous Bid (SAB) and recommend to the HoPE the award of contract to the 

said bidder at its submitted bid price or its calculated bid price, whichever is lower or, in the 

case of quality-based evaluation procedure, submitted bid price or its negotiated price, 

whichever is lower. 

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB, SCB, SEAB, or SAB 

fails to meet the post-qualification criteria, it shall immediately notify the Bidder in writing of 

its post-disqualification and the grounds for such determination.
3

  

26.5 Immediately after the BAC has notified the first bidder of its post-disqualification, and 

notwithstanding any pending request for reconsideration thereof, the BAC shall initiate and 

complete the same post-qualification process on the bidder with the second LCB, MEAB, or 

                                                 
3 Sec 63.5 of the IRR. 



 

 29 

MAB. If the second bidder passes the post-qualification and provided that the request for 

reconsideration of the first bidder has been denied, the second bidder shall be post-qualified 

as the bidder with the LCB, MEAB, or MAB. 

26.6 If the second bidder, however, fails the post-qualification, the procedure for post-

qualification shall be repeated for the bidder with the next LCB, MEAB, or MAB and so on, 

until the LCRB, MEARB, or MARB, as the case may be, is determined for award, subject to the 

procedure of Notice and Execution of Award. 

26.7 Within a period not exceeding ten (10) calendar days from the determination by the BAC of 

the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the recommendation to award the 

contract, the HoPE or its duly authorized representative shall approve or disapprove the said 

recommendation.  

26.8 In case of approval, the HoPE or its duly authorized representative shall immediately issue 

the Notice of Award to the bidder with the LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as 

the case may be. 

  In the event that the approving authority shall disapprove the resolution on the award of the 

contract, such disapproval shall be based only on valid, reasonable, and justifiable grounds 

as enumerated under Section 70 of the IRR to be expressed in writing. A copy of the decision 

disapproving the resolution shall be furnished to the BAC and the bidder.  

27)  Reservation Clause 

27.1  Notwithstanding the eligibility or post-qualification of a bidder and without incurring any 

liability, the HoPE or its duly authorized representative at any stage of the procurement, 

reserves the right to review its qualifications, reject any and all bids, declare a failure of 

bidding or not award the contract in the following situations:   

a) If it has reasonable grounds to believe that a misrepresentation has been made by 

the said bidder; or 

b) If it has reasonable grounds to believe that there has been a change in the bidder’s 

capability to undertake the project from the time it submitted its eligibility 

requirements.  

Should such review uncover any misrepresentation made in the eligibility and bidding 

requirements, statements or documents, or any changes in the situation of the Bidder which 

will adversely affect its capability to undertake the Project so that it no longer meets the 

prescribed eligibility or bid evaluation criteria, the Procuring Entity shall consider the said 

Bidder as ineligible and disqualify it from participating further in the bidding process or 

being awarded the contract. 

27.2  Based on the following grounds, the HoPE or its duly authorized representative reserves the 

right to reject any and all Bids, declare a Failure of Bidding at any time prior to the contract 

award, or not to award the contract, without thereby incurring any liability, and make no 

assurance that a contract shall be entered into as a result of the bidding:  

a) If there is prima facie evidence of collusion between appropriate public officers or 

employees of the Procuring Entity, or between the BAC and any of the bidders, or if 

the collusion is between or among the bidders themselves, or between a bidder and 

a third party, including any act which restricts, suppresses or nullifies or tends to 
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restrict, suppress or nullify competition or influences or tends to influence the 

bidding process; 

b) If the BAC is found to have failed in complying with the applicable law or in following 

the prescribed bidding procedures; or 

c) If there are any justifiable and reasonable ground where the award of the contract will 

not redound to the benefit of the government, in instances where (i) the physical 

and economic conditions have significantly changed so as to render the project no 

longer economically, financially or technically feasible as determined by the HoPE; (ii) 

the Project is no longer necessary as determined by the HoPE; and (iii) the source of 

funds for the Project has been withheld or reduced through no fault of the Procuring 

Entity. 

F. Award of Contract 

28)  Contract Award  

28.1  Subject to ITB Clause 26, the HoPE or its duly authorized representative shall award the 

contract to the Bidder whose bid has been determined to be the LCRB, MEARB, MARB, SCRB, 

SEARB, or SARB, as the case may be. 

28.2  Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the 

winning Bidder in writing that its bid has been accepted, through a Notice of Award duly 

received by the Bidder or its representative personally or by registered mail or electronically, 

receipt of which must be confirmed in writing within two (2) days by the Bidder with the 

LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as applicable, and submitted personally or sent 

by registered mail or electronically to the Procuring Entity. 

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice of Award, the 

following conditions should be complied with before the contract may be awarded: 

a) Submission of the following documents:  

i) Valid JVA, if applicable;  

ii) The SEC Certificate of Registration of the foreign corporation, if applicable; 

or 

iii) Valid PCAB license and registration for the type and cost of the Project for 

foreign bidders when the Treaty or International or Executive Agreement 

expressly allows submission of such license and registration as a pre-

condition to the Notice of Award.  

b) Posting of the performance security in accordance with ITB Clause 30; and 

c) Signing of the contract as provided in ITB Clause 29.  

29)  Signing of the Contract 

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning Bidder shall 

post the required performance security, sign and date the contract, and return it to the 

Procuring Entity. 

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within the same ten 

(10) calendar day period provided that all the documentary requirements are complied with. 
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29.3  The following documents shall form part of the contract: 

a) Contract Agreement; 

b) Bidding Documents; 

c) Winning Bidder’s bid, including the technical and financial proposals, and all other 

documents/statements submitted (e.g., Bidder’s response to request for clarifications 

on the bid), including corrections to the bid, if any, resulting from the Procuring 

Entity’s bid evaluation; 

d) Performance Security; 

e) Notice of Award of Contract; and 

f) Other contract documents that may be required by existing laws and/or specified in 

the BDS. 

30)  Performance Security  

30.1 To guarantee the faithful performance by the winning bidder of its obligations under the 

contract, it shall post a performance security prior to the signing of the contract. 

Furthermore, the successful bidder shall be required to update the performance security 

posted before to the issuance of a variation order, if any.  

30.2 Sectors enumerated under Section 76.14 
of the IRR may be allowed to post Performance 

Securing Declaration (PSD) as specified in the BDS. 

30.3 The performance security shall be in a form selected by the Procuring Entity in the amount 

indicated in the BDS, which shall not be less than the percentage of the total contract price in 

accordance with the following price schedule:  

Form of Performance Security Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

a) Cash or Cashier’s or Manager’s check 

issued by a bank.  

For biddings conducted by LGUs, the 

cashier’s or manager’s check may be 

issued by other banks certified by the BSP 

as authorized to issue such financial 

instrument.  

 

 

 

 

Ten percent (10%) 

b) Bank draft or guarantee or irrevocable 

Letter of Credit issued by a local bank. If 

issued by a foreign bank, it shall be 

confirmed or authenticated by a local 

bank.  

c) Surety bond callable upon demand 

issued by a surety or insurance company 

duly certified by the IC as authorized to 

 

Thirty Percent (30%) 
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issue such security.  

30.4 The performance security shall be denominated in Philippine Peso and posted in favor of the 

Procuring Entity, which shall be forfeited in the event it is established that the winning bidder 

is in default in any of its obligations under the contract. 

31)  Notice to Proceed 

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later 

than three (3) calendar days from the date of approval of the contract by the 

appropriate signatories. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

32)  Protest Mechanism 

Decisions of the BAC in all stages of procurement may be protested to the HoPE in accordance with 

Section 83 of the IRR. 
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Bid Data Sheet 

ITB Clause  

1.1 

 

The Procuring Entity is MUNICIPAL GOVERNMENT OF BALER.  

The Project title is INSTALLATION OF STREET LIGHTS ALONG SABANG, 

ECO-TOURISM AREA (SETA) AND BAYWALK, BRGY. SABANG, BALER, 

AURORA.  

The identification number of the Contract is MGB-2026-009.   

2 The Funding Source is:  

2.1 The GOP through the source of funding as indicated below for CY 2026 

in the amount of [indicate amount]   

2.2 The source of funding is:  

a. 20% DEVELOPMENT FUND.  

3.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2. 

5.4 

 

 

 [insert the definition or description of what it considers to be a similar 

project, which must be germane to the kind, class, or genus of goods or 

services to be procured guided by the principle of proportionality and fit-

for-purpose approach]  

7 No further instructions. 

8.1 

 

[Choose one, delete the other] 

*State either+ “Subcontracting is not allowed.” 

or 

“Subcontracting is allowed.” [specify the portions of the Project and the 

maximum percentage allowed to be subcontracted]. 

NOTE: The Contractor shall not exceed fifty (50%) for the subcontracted 

portion of the contract. 

8.3 If subcontracting is allowed, specify the eligibility criteria that subcontractors 

must comply with; including the corresponding documentary requirements 

therefor; otherwise, state “Not applicable.” 

8.4 State either “Subcontracting is not allowed.” or indicate the subcontracting 

arrangement including the time of submission of the eligibility documents 

of the subcontractor. 

9.1 The Procuring Entity will hold a pre-bid conference for this Project on June 9, 2026 at 

[CONFERENCE ROOM, 2ND FLOOR EXECUTIVE BUILDING, BALER, AURORA, [insert if 

applicable and through video-conferencing/webcasting via [insert website, application 

or technology to be used]].   

10.1 

 

The Procuring Entity’s address is:  

BAC SECRETARIAT 

Office of the Bids and Awards Committee 

2
nd

 Floor, Executive Building, Baler, Aurora 

CP# 0992-851-8599 

 Email address: bacsecbaler@gmail.com 

mailto:bacsecbaler@gmail.com
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12.1(h)(ii) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

PROJECT MANAGER   TWO YEARS 

PROJECT ENGINEER   TWO YEARS  

MATERIALS ENGINEER  TWO YEARS 

CONSTRUCTION FOREMAN  TWO YEARS 

 SAFETY AND HEALTH PERSONNEL TWO YEARS 

12.1(h)(iii) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

12.4 The ABC is ONE MILLION THREE HUNDRED THOUSAND PESOS.  Any bid 

with a financial component exceeding this amount shall not be accepted. 

14.1 The bid prices shall be quoted in Philippine Peso. 

 

14.3 Not applicable  

15.1 Bids will be valid for [insert number of days] days from bid opening.  

16.1 The bid security shall be in the form of a Bid Securing Declaration, or any of the 

following forms and amounts: 

1. The amount of not less than two percent (2%) of ABC, if bid security is in 

cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

or 

2. The amount of not less than five percent (5%) of ABC if bid security is in Surety 

Bond.. 

16.2 The Bid Security shall be valid until [insert date]. 

19 The address for submission of bids is BAC SECRETARIAT, Office of the Bids and 

Awards Committee, 2
nd

 Floor, Executive Building, Baler, Aurora 

 

The deadline for submission of bids is JUNE 22, 2026 (MONDAY) 9:00 IN THE 

MORNING. 

21.5 Insert value engineering clause if required, otherwise state “No further 

instructions.” 

22.1 The date and time of bid opening is JUNE 22, 2026 (MONDAY) 9:30 IN THE 

MORNING.The place of bid opening is CONFERENCE ROOM, 2ND FLOOR 

EXECUTIVE BUILDING, BALER, AURORA,  
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Section IV. General Conditions of Contract 

 

General Terms  

In this Contract, the following terms shall be interpreted as indicated: 

1.1  The Intended Completion Date refers to the date specified in the SCC when the 

Contractor is expected to have completed the Works. The intended Completion Date 

may be revised only by the Procuring Entity by issuing an extension of time or an 

acceleration order.  

1.2 The Procuring Entity is the party who employs the Contractor to carry out the Works 

stated in the SCC.  

1.3  The Site is the place provided by the Procuring Entity where the Works shall be 

executed and any other place or places which may be designated in the SCC, or 

notified to the Contractor by the Procuring Entity as forming part of the Site.  

1.4  The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 

commence execution of the Works.  It does not necessarily coincide with any of the 

Site Possession Dates.    

1.5 Work(s) refer to the Permanent Works and Temporary Works to be executed by the 

Contractor in accordance with this Contract, including (i) the furnishing of all labor, 

materials, equipment and others incidental, necessary or convenient to the complete 

execution of the Works; (ii) the passing of any tests before acceptance by the 

Procuring Entity; (iii) and the carrying out of all duties and obligations of the 

Contractor imposed by this Contract as described in the SCC. In line with this, 

Temporary Works are works designed, constructed, and installed by the 

Contractor that are needed for construction or installation of the Permanent 

Works, which are subsequently removed. 

 

2)  Interpretation 

2.1  In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning under the language of this Contract unless 

specifically defined.  The Procuring Entity will provide instructions clarifying queries 

about the Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3  The documents forming this Contract shall be interpreted in the following order of 

priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3)  Governing Language and Law 

3.1  This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 
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3.2 This Contract has been executed in the English language, which shall be the binding 

and controlling language for all matters relating to the meaning or interpretation of 

this Contract.  All correspondence and other documents pertaining to this Contract 

which are exchanged by the parties shall be written in English. 

4)  Communications 

Communications between parties that are referred to in the Conditions shall 

be effective only if made in writing.  A notice shall be effective only when it is 

received by the concerned party. 

5)  Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 

execution of the Works. If the Contractor suffers delay or incurs cost from failure on 

the part of the Procuring Entity to give possession in accordance with the terms of 

this clause, the Procuring Entity shall give the Contractor a Contract Time Extension 

and certify such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2  If possession of a portion is not given by the date stated in the SCC Clause 1.3, the 

Procuring Entity will be deemed to have delayed the start of the relevant activities. 

The resulting adjustments in contract time to address such delay shall be in 

accordance with GCC Clause 44. 

5.3  The Contractor shall bear all costs and charges for special or temporary right-of-way 

required by it in connection with access to the Site. The Contractor shall also provide 

at its own cost any additional facilities outside the Site required by it for purposes of 

the Works. 

5.4  The Contractor shall allow the Procuring Entity and any person authorized by the 

Procuring Entity access to the Site and to any place where work in connection with 

this Contract is being carried out or is intended to be carried out. 

6)  The Contractor’s Obligations 

6.1  The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 

Contractor's Equipment, which may be required. All Materials and Plant on Site shall 

be deemed to be the property of the Procuring Entity. 

6.2  The Contractor shall commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the Program of Work submitted by the 

Contractor, as updated with the approval of the Procuring Entity, and complete them 

by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 

6.4  The Contractor shall carry out all instructions of the Procuring Entity that comply with 

the applicable laws where the Site is located. 

6.5  The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the Works. The 

Procuring Entity will approve any proposed replacement of key personnel only if their 

relevant qualifications and abilities are equal to or better than those of the personnel 

listed in the Schedule. 

6.6  If the Procuring Entity asks the Contractor to remove a member of the Contractor’s 

staff or work force, for justifiable cause, the Contractor shall ensure that the person 

leaves the Site within seven (7) days and has no further connection with the Work in 

this Contract. 
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6.7  During Contract implementation, the Contractor and its subcontractors shall abide at 

all times by all labor laws, including child labor related enactments, and other relevant 

rules. 

6.8  The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9  The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Procuring Entity between the dates given in the schedule 

of other contractors particularly when they shall require access to the Site.  The 

Contractor shall also provide facilities and services for them during this period.  The 

Procuring Entity may modify the schedule of other contractors, and shall notify the 

Contractor of any such modification thereto. 

6.10  Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity. The Contractor 

shall notify the Procuring Entity of such discoveries and carry out the Procuring 

Entity’s instructions in dealing with them. 

7) Subcontracting 

7.1  Unless otherwise indicated in the SCC, the Contractor shall not subcontract portions 

of the Works beyond the percentage specified in BDS Clause 8.1. If subcontracting is 

allowed, the arrangement, including the timing for submission of the subcontractor’s 

eligibility documents, shall be disclosed. 

7.2 For subcontracting arrangements, the following rules shall apply for both locally-

funded projects and to projects financed through Official Development Assistance, 

except those covered by treaty, or international, or executive agreements:  

a) The subcontracted portion of the contract shall be subject to the approval of 

the HoPE and the following conditions:  

i) The subcontracted portion shall not exceed fifty percent (50%), or a 

different percentage on a per project basis as approved by the GPPB. 

The threshold percentages fixed herein shall be subject to the 

periodic review and adjustments as may be deemed appropriate by 

the GPPB; and 

ii) The subcontracted portion shall be limited to components that are 

not deemed "significant or material" to the project as determined by 

the Procuring Entity. 

b) Subcontracting arrangement, if allowed, including the time of submission of 

the eligibility documents of the subcontractor, shall be disclosed in the 

Bidding Documents; 

c) Subcontractors must meet the eligibility criteria and shall submit the same 

eligibility documents as the general contractor.  

Failure of a subcontractor to meet the eligibility criteria does not affect the 

eligibility of the general contractor for the procurement project. In such case, 

the portion intended to be subcontracted to the ineligible subcontractor shall 

be assumed by the general contractor; 

d) The general contractor shall remain liable for the subcontractor’s actions, 

defaults, delays, and negligence; 

e) The general contractor and the subcontractor are obliged to comply with the 

provisions of the contract and shall share liability, jointly and severally, in 

cases of violation of safety standards or other labor standards insofar as the 

subcontracted portion is concerned; and 

f) For purposes of post-qualification in accordance with its objective and process 

under the IRR, the value of the entire completed and accepted Project, 
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including the subcontracted portion, shall be credited as experience of the 

general contractor. In the case of the subcontractor, the following rules shall 

apply: 

i) The subcontractor shall get credit for one hundred percent (100%) of 

the value of the subcontracted portion of the project performed; 

ii) Subcontractors shall be eligible to concessional windows of GFIs that 

treat receivables from the government as loan security; the 

receivables of subcontractors due from their general contractor shall 

similarly be accepted as loan security by GFIs; and 

iii) Contract performance monitoring, such as the use of CPES, among 

others, shall also be mandatorily applied to the work experience of 

the subcontractors. 

8)  Advance Payment 

8.1  The Procuring Entity shall make an advance payment on the Contract Price to the 

Contractor in an amount not exceeding fifteen percent (15%) of the total contract 

price to be made in lump sum or, at the most, two installments according to a 

schedule specified in the SCC.  

8.2  The advance payment shall be made only upon:  

i) Written request of the contractor which shall form part of the contract document; 

and  

ii) Submission of an irrevocable standby Letter of Credit of equivalent value from a 

bank as confirmed by the Procuring Entity; a bank guarantee; or a surety bond 

callable upon demand issued by a duly licensed surety or insurance company, at the 

option of the Procuring Entity.  

8.3 The advance payment shall be recovered from the Contractor through deductions in 

amounts equivalent to the percentage of the total contract price that corresponds to 

the value of the advance payment granted. 

8.4 Once a month, Contractors may submit documents, such as Monthly Certificates,
5

 to 

show the progress or partial completion of a project. The Contractor may reduce its 

standby letter of credit or guarantee instrument by the amounts refunded by the 

Monthly Certificates, or any equivalent document subject to auditing and accounting 

rules, in the advance payment. 

9)  Progress Payments 

9.1  Once a month, the Contractor may submit a statement of work accomplished (SWA) 

or progress billing and corresponding request for progress payment for work 

accomplished. The SWA should show the amounts which the Contractor considers 

itself to be entitled to up to the end of the month, to cover (i) the cumulative value of 

the Works it executed to date, based on the items in the Bill of Quantities, and (ii) 

adjustments made for approved Variation Orders executed. Alternatively, the 

Procuring Entity may require in the Bidding Documents that the SWA or progress 

billing and the corresponding request for progress payment may only be submitted 

upon actual completion of the Infrastructure Project or a specific portion, segment, 

milestone or phase thereof. 

The Procuring Entity or Project Engineer shall check the Contractor’s SWA and certify 

the amount to be paid to the Contractor as progress payment. Materials and 

equipment delivered onsite but not yet incorporated in the Works shall not be 

included for payment, except as otherwise stipulated in the SCC.   

                                                 

 



 

39 

9.2  The Procuring Entity shall deduct the following from the certified gross amounts to be 

paid to the Contractor as progress payment: 

a) Cumulative value of the work previously certified and paid for. 

b) Portion of the advance payment to be recouped. 

c) Retention money in accordance with the conditions of the contract. 

d) Amount to cover third-party liabilities. 

e) Amount to cover uncorrected discovered defects in the Works. 

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the amounts 

certified by the Procuring Entity within twenty-eight (28) days from the date each 

certificate was issued.  No payment of interest for delayed payments and adjustments 

shall be made by the Procuring Entity. 

9.4 The first progress payment may be paid by the Procuring Entity to the Contractor, as 

indicated in the SCC; Provided, That at least a percentage of the Works has been 

accomplished as certified by the Procuring Entity and as indicated in the SCC. 

9.5  Items of the Works for which a price of “0” (zero) has been entered will not be paid 

for by the Procuring Entity and shall be deemed covered by other rates and prices in 

the Contract. 

 

10)  Payment Documents 

10.1 Subject to existing accounting and auditing rules and regulations,
6

 the Contractor 

shall submit to the Procuring Entity monthly statements of the estimated value of the 

work executed less the cumulative amount certified previously. 

10.2  The Procuring Entity shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

10.3  The value of Work executed shall: 

a) be determined by the Procuring Entity; 

b) comprise the value of the quantities of the items in the Bill of Quantities 

completed; and 

c) include the valuations of approved variations. 

10.4  The Procuring Entity may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information. 

11)  Retention 

11.1  The Procuring Entity shall retain from each payment due to the Contractor an amount 

equal to a percentage thereof using the rate as specified in GCC Clause 11.2.  The said 

amount will serve to guarantee indemnity for uncorrected discovered defects and 

third-party liabilities arising from this Contract. This retention money shall be utilized 

if the contractor fails to repair the discovered defects. Should the retention money be 

insufficient, the PE may forfeit the performance security, which may ultimately lead to 

the termination of the contract.
7 
 

11.2  Progress payments are subject to retention of ten percent (10%) referred to as the 

retention money.  Such retention shall be based on the total amount due to the 

Contractor prior to any deduction and shall be retained from every progress payment 

until fifty percent (50%) of the value of the Works, as determined by the Procuring 

Entity, are completed.  

                                                 

 

. 
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If, after fifty percent (50%) completion, the work is satisfactorily done and on 

schedule, no additional retention shall be made; otherwise, the ten percent (10%) 

retention shall be imposed, which may be decreased to 5 percent (5%) by the 

Procuring Entity based on justifiable causes.
8

 

11.3  The total retention money shall be due for release upon final acceptance of the 

Works. The Contractor may, however, request the substitution of the retention money 

for each progress billing with irrevocable standby Letters of Credit from a bank, bank 

guarantees or surety bonds callable on demand, of amounts equivalent to the 

retention money substituted for and acceptable to Government; Provided, That the 

project is on schedule and is satisfactorily undertaken. Otherwise, the ten (10%) 

percent retention shall be made.  Said irrevocable standby letters of credit, bank 

guarantees and/or surety bonds, to be posted in favor of the Government shall be 

valid for a duration to be determined by the concerned implementing office/agency 

or Procuring Entity and will answer for the purpose for which the ten (10%) percent 

retention is intended, i.e., to cover uncorrected discovered defects and third party 

liabilities. 

11.4  On completion of the whole Works, the Contractor may substitute retention money 

with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

12)  Performance Security 

 

12.1  Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity, but in no case later than the signing of the contract by both parties, the 

winning Contractor shall furnish the performance security in any of the forms 

prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3. 

12.2  The performance security posted in favor of the Procuring Entity shall be forfeited in 

the event it is established that the Contractor is in default in any of its obligations 

under the contract.  

12.3  The performance security shall remain valid until issuance by the Procuring Entity of 

the Certificate of Final Acceptance. In case the performance security issued is valid for 

a specific period shorter than the term of the contract, including the defects liability 

period, the same shall be renewed or extended as often as necessary and immediately 

submitted to the Procuring Entity. In case of approved contract time extensions, the 

Contractor shall cause the extension of the validity of the performance security to 

cover the said extensions. 

12.4  The performance security may be released by the Procuring Entity after the issuance 

of the Certificate of Final Acceptance; Provided, That the Procuring Entity has no 

claims filed against the performance security.  

12.5  The Contractor shall post an additional performance security following the amount 

and form specified in ITB Clause 30  to cover any cumulative increase of more than 

ten percent (10%) over the original value of the contract as a result of change orders, 

extra work orders and supplemental agreements, as the case may be.  

12.6  In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in 

the judgment of the implementing agency or the Procuring Entity, will not affect the 

structural integrity of the entire project, the Procuring Entity shall allow a proportional 

reduction in the original performance security, provided that any such reduction is 

more than ten percent (10%) and that the aggregate of such reductions is not more 

than fifty percent (50%) of the original performance security.  

                                                 
 
8 Section 71.2.8 of the IRR. 
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12.7  Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract 

with the Procuring Entity, acknowledges the right of the Procuring Entity to institute 

action pursuant to Act No. 3688
9

 against any subcontractor be they an individual, 

firm, partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract.  

13)  Detailed Engineering and Site Investigation Reports 

13.1  The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

13.2  Detailed engineering shall proceed only on the basis of the feasibility or preliminary 

engineering study made which establishes the technical viability of the project and 

conformance to land use and zoning guidelines prescribed by existing laws. The 

findings contained in the feasibility study, if undertaken for the project, shall be 

examined. If, in the course of this exercise, it is found that amendments would be 

desirable in the design standards of principal features, as proposed, specific 

recommendations for such changes shall be supported by detailed justifications, 

including their effects on the cost, and the economic justifications, if necessary. 

13.3 A schedule of detailed engineering activities shall include the following:  

a) Survey;  

b) Site Investigation;  

c) Soils and Foundation Investigation;  

d) Construction Materials Investigation;  

e) Preparation of Design Plans;  

f) Preparation of Technical Specifications; 

g) Preparation of Quantity and Cost Estimates;  

h) Preparation of Scope of Work;  

i) Preparation of Proposed Construction Schedule (and estimated Cash Flow for 

projects with Schedule over six (6) months;  

j) Preparation of Site or Right-of-Way Plans including Schedule of Acquisition;  

k)  Preparation of Utility Relocation Plan;  

l)  Preparation and Submission of Design Report;  

m) Environmental Impact Statement for critical project, as defined by the 

Department of Environment and Natural Resources;  

n) Preparation of minimum requirements for a Construction Safety and Health 

Program for the project being considered;  

o) Value Engineering Studies; and 

p) Preparation of report on asset climate hazards, risk assessment, disaster 

response strategies, and readiness planning.  

13.4 Work under detailed architectural and engineering design shall include, among 

others, the items stated in Section 8.3 of the IRR.  

14)  Licenses and Permits 

The Procuring Entity may, if requested by the Contractor, assist him in applying for permits, 

licenses or approvals, which are required for the Works. 

15)  Contractor’s Risk and Warranty Security 

15.1  From the time project construction commenced up to final acceptance, the Contractor 

shall assume full responsibility for any damage or destruction of the works, except 

those occasioned by force majeure; and the safety, protection, security, and 

convenience of its personnel, third parties, and the public at large, as well as the 

works, equipment, installation and the like to be affected by its construction work. 

                                                 

. 
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15.2  The defects liability period for infrastructure projects shall be one (1) year from 

project completion up to final acceptance by the Procuring Entity.  During this period, 

the Contractor shall undertake the repair works, at its own expense, of any damage to 

the Works on account of the use of materials of inferior quality, defects in the 

construction, or due to any violation of the terms of the contract, within ninety (90) 

calendar days from the time the HoPE has issued an order to undertake repair.  In 

case of failure or refusal to comply with this mandate, the Procuring Entity shall 

undertake such repair works and shall be entitled to full reimbursement of expenses 

incurred therein upon demand. 

15.3  The defects liability period shall be covered by the performance security of the 

Contractor required in Section 68 of the IRR, which shall guarantee that the 

Contractor performs its responsibilities stated in GCC Clause 15.1 Unless otherwise 

indicated in the SCC, in case the Contractor fails to comply with the preceding 

paragraph, the Procuring Entity shall forfeit its performance security, subject its 

properties to attachment or garnishment proceedings, and may impose the 

appropriate penalty under Sections 99, 100, and 101 of the IRR. All payables of the 

GoP in its favor shall be offset to recover the costs.  

15.4  The following persons shall be held responsible for “Structural Defects,” i.e., major 

faults or flaws or deficiencies in one or more key structural elements of the project 

which may lead to structural failure of the completed elements or structure, or 

“Structural Failures,” i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part thereof 

incapable of withstanding the design loads, and/or endangering the safety of the 

users or the general public: 

a) Contractor – Where Structural Defects or Failures arise due to faults 

attributable to improper construction, use of inferior quality/substandard 

materials, and any violation of the contract plans and specifications, the 

Contractor shall be held liable; 

b) Consultants – Where Structural Defects or Failures arise due to faulty and/or 

inadequate design and specifications as well as construction supervision, then 

the consultant who prepared the design or undertook construction 

supervision for the project shall be held liable; 

c) Procuring Entity’s Representatives or Project Manager or Construction 

Managers and Supervisors – The project owner’s representative, project 

manager, construction manager, and supervisor shall be held liable in cases 

where the Structural Defects or Failures are due to their willful intervention in 

altering the designs and other specifications; negligence or omission in not 

approving or acting on proposed changes to noted defects or deficiencies in 

the design and/or specifications and the use of substandard construction 

materials in the project; 

d) Third Parties - Third Parties shall be held liable in cases where Structural 

Defects or Failures are caused by work undertaken by them such as leaking 

pipes, diggings or excavations, underground cables and electrical wires, 

underground tunnel, mining shaft and the like, in which case the applicable 

warranty to such structure should be levied to third parties for their 

construction or restoration works; and  

e) Users - In cases where Structural Defects or Failures are due to abuse or 

misuse by the End-User or Implementing Unit of the constructed facility 

and/or non–compliance by a user with the technical design limits and/or 

intended purpose of the same, then the user concerned shall be held liable. 
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15.5  The warranty against Structural Defects or Failures, except those occasioned by force 

majeure, shall cover the period specified in the SCC reckoned from the date of 

issuance of the Certificate of Final Acceptance by the Procuring Entity. On the other 

hand, such warranty shall likewise be applied against non-structural defects  for 

instances that pertain to faults or deficiencies in non-load bearing components or 

finishes of the Project, such as minor cracks, leaks, or defects in workmanship or 

materials, which do not affect the stability or safety of the structure but may impact 

its appearance, functionality, or usability. 

15.6    To guarantee that the Contractor shall perform its responsibilities, it shall be required 

to post a warranty security, which shall be stated in Philippine Peso, in the form 

chosen by the Procuring Entity in accordance with the following schedule:  

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage (%) 

of Total Contract Price 

(a) Cash or letter of credit issued by bank; 

Provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a local bank, if issued 

by a foreign bank.  

 

For biddings conducted by LGUs, the 

Letter of Credit may be issued by other 

banks certified by the BSP as authorized 

to issue such financial instrument. 

Five Percent (5%) 

(b) Bank guarantee confirmed by bank. 

 

For biddings conducted by LGUs, the 

bank draft/guarantee may be issued by 

other banks certified by the BSP as 

authorized to issue such financial 

instrument. 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued 

by GSIS or any surety or insurance 

company duly certified by the Insurance 

Commission 

Thirty Percent (30%) 

15.7 The warranty security shall be stated in Philippine Peso and shall remain effective 

within one (1) year from the date of issuance of the Certificate of Final Acceptance by 

the Procuring Entity, and returned only after the lapse of the said one (1) year period. 

This one (1) year period shall cover both structural and non-structural defects or 

failures; Provided, That in cases of structural defects or failures, warranties beyond the 

one (1) year period shall be subject to applicable laws, rules, and regulations such as 

the New Civil Code of the Philippines.  

15.8 In case of structural/non-structural defects or failure occurring during the applicable 

warranty period provided in GCC Clause 15.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein upon 

demand, without prejudice to the imposition of administrative sanctions as prescribed 

by RA No. 12009 and without prejudice to the imposition of civil and criminal 

sanctions as provided under applicable laws against the responsible persons as well 

as the forfeiture of the warranty security posted in favor of the Procuring Entity. 
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16)  Procuring Entity’s Risk 

16.1  From the Start Date until the Certificate of Final Acceptance has been issued, the 

following are risks of the Procuring Entity: 

a) The risk of personal injury, death, or loss of or damage to property (excluding 

the Works, Plant, Materials, and Equipment), which are due to: 

i) any type of use or occupation of the Site authorized by the Procuring 

Entity after the official acceptance of the Works; or 

ii) negligence, breach of statutory duty, or interference with any legal 

right by the Procuring Entity or by any person employed or 

contracted by it, except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Procuring Entity or in the Procuring Entity’s 

design, or due to war or radioactive contamination directly affecting the 

country where the Works are to be executed. 

17)  Insurance 

17.1  The Contractor shall, under its name and at its own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

a) Contractor’s All Risk Insurance, with an exception for Simple Infrastructure 

Projects, as applicable; 

b) Transportation to the project Site of Equipment, Machinery, and Supplies 

owned by the Contractor; 

c) Personal injury or death of Contractor’s employees; and 

d) Comprehensive insurance for third party liability to Contractor’s direct or 

indirect act or omission causing damage to third persons. 

17.2 The Contractor shall provide evidence to the Procuring Entity that the insurances 

required under this Contract have been effected and shall, within a reasonable time, 

provide copies of the insurance policies to the Procuring Entity.  

17.3  The Contractor shall notify the insurers of changes in the nature, extent, or program 

for the execution of the Works and ensure the adequacy of the insurances at all times 

in accordance with the terms of this Contract and shall produce to the Procuring 

Entity the insurance policies in force including the receipts for payment of the current 

premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity. 

17.4  If the Contractor fails to obtain and keep in force the insurances referred to herein or 

any other insurance required to be obtained under the terms of this Contract, the 

Procuring Entity may obtain and keep in force any such insurances and pay such 

premiums as may be necessary for the purpose.  From time to time, the Procuring 

Entity may deduct the amount it shall pay for said premiums including twenty five 

percent (25%) therein from any monies due, or which may become due, to the 

Contractor, without prejudice to the Procuring Entity exercising its right to impose 

other sanctions against the Contractor pursuant to the provisions of this Contract. 

17.5  In the event the Contractor fails to observe the above safeguards, the Procuring Entity 

may, at the Contractor’s expense, take whatever measure is deemed necessary for its 

protection and that of the Contractor’s personnel and third parties, and/or order the 

interruption of dangerous Works.  In addition, the Procuring Entity may refuse to 

make the payments under GCC Clause 9 until the Contractor complies with this 

Clause. 

17.6  The Contractor shall immediately replace the insurance policy obtained as required in 

this Contract, without need of the Procuring Entity’s demand, with a new policy issued 
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by a new insurance company acceptable to the Procuring Entity for any of the 

following grounds: 

a) The issuer of the insurance policy to be replaced has:  

i) become bankrupt;  

ii) been placed under receivership or under a management committee;  

iii) been sued for suspension of payment;  

iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies has 

been cancelled; or 

v) Where reasonable grounds exist that the insurer may not be able, 

fully and promptly, to fulfill its obligation under the insurance policy. 

18)  Liquidated Damages 

18.1  When the Contractor fails to satisfactorily complete the Works under the contract 

within the specified contract duration, inclusive of duly granted time extensions, if 

any, the Contractor shall be liable for liquidated damages in an amount equal to at 

least one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion of 

the Works for every day of delay. 

18.2  In computing liquidated damages, the Procuring Entity shall determine the usability of 

the project. A project or a portion thereof may be deemed usable when it starts to 

provide the desired benefits as certified by the End-User or Implementing Unit and 

approved by the HoPE.  

18.3  To be entitled to liquidated damages, the Procuring Entity does not have to prove 

that it has incurred actual damages. Such amount shall be deducted from any money 

due, or which may become due the Contractor under the contract, collected from the 

retention money or other securities posted by the Contractor, or a combination 

thereof, whichever is convenient to the Procuring Entity.  

18.4  In case the total sum of liquidated damages reaches ten percent (10%) of the total 

contract price, the Procuring Entity may rescind or terminate the contract, without 

prejudice to other courses of action and remedies available under the circumstances.  

18.5 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Procuring Entity shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment schedule. 

19)  Settlement of Disputes 

19.1  Any dispute arising from the implementation of a contract covered by the Act and the 

IRR shall primarily be resolved and settled amicably by mutual consultation or 

agreement. 

19.2  In case of failure to settle the dispute amicably, the parties may mutually agree in 

writing to resort to other modes of alternative dispute resolution (ADR) to promote 

efficiency in the procurement process. Accordingly, they are encouraged to select the 

most expeditious mode of ADR available.  

If arbitration is chosen as the ADR method, this shall be incorporated as a provision in 

the contract and referred to the Arbitrator specified in the SCC. 

19.3 If the dispute remains unresolved after exhausting the remedies provided above, it 

may be submitted to other forms of ADR, such as mediation, conciliation, early 

neutral evaluation, mini-trial, or any combination thereof, in accordance with RA No. 

9285, otherwise known as the "Alternative Dispute Resolution Act of 2004”. However, 

disputes that are within the competence or jurisdiction of the Construction Industry 

Arbitration Commission shall be referred to the same for resolution.
10
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20) Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 

Contract shall be as provided by the laws of the Republic of the Philippines.  

21) Termination for Breach of Contract 

21.1  The Procuring Entity shall terminate the contract for breach thereof when any of the 

following conditions are present: 

a)  Due to the Contractor’s fault and while the project is on-going, it has incurred 

negative slippage of fifteen percent (15%) or more in accordance with 

Presidential Decree No. 1870, s. 1983; 

b) Due to the Contractor’s fault and after the contract time has expired, it has 

incurred a negative slippage of ten percent (10%) or more in the completion 

of the work;  

c) The Contractor abandons the contract works, plainly demonstrates an 

intention not to continue the performance of the Contractor’s obligations 

under the contract, refuses or fails to comply with the Procuring Entity’s 

instructions, or fails to proceed expeditiously and without delay despite a 

written notice by the Procuring Entity; 

d) When the Contractor, without reasonable excuse, fails to comply with the 

Notice of Rejection given by the Project Engineer that, after examination 

therein, the Infrastructure Project is found to be defective or otherwise not in 

accordance with the Contract, or a Project Engineer’s instruction to conduct 

remedial work, within 30 days after receiving the said notice; 

e) The Contractor does not actually have on the project site the minimum 

essential equipment listed on the Bid necessary to prosecute the Works in 

accordance with the approved work plan and equipment deployment 

schedule as required for the project; 

f) The Contractor does not execute the Works in accordance with the contract or 

persistently or flagrantly neglects to carry out its obligations under the 

contract; 

g) The Contractor neglects or refuses to remove materials or to perform a new 

work that has been rejected as defective or unsuitable; 

h) The Contractor subcontracts any part of the contract works without approval 

by the Procuring Entity; or 

i) The Contractor becomes bankrupt or insolvent; goes into liquidation, 

administration, reorganization, winding-up, or dissolution; becomes subject 

to the appointment of a liquidator, receiver, administrator, manager, or 

trustee; enters into a composition or arrangement with the Contractor’s 

creditors; or any act is done or any event occurs which is analogous to or has 

a similar effect to any of these acts or events under applicable laws. 

21.2  All materials on the Site, Plant, Works, including Equipment paid under this Contract, 

including those identified by the Procuring Entity in the SCC pursuant to GCC Clause 

9.1, shall be deemed to be the property of the Procuring Entity if this Contract is 

terminated because of the Contractor's breach. 

22)   Termination Due to Force Majeure  

22.1  For purposes of this Contract the terms “force majeure” and “fortuitous event” may be 

used interchangeably.  In this regard, a fortuitous event or force majeure shall be 

interpreted to mean an event which could not have been foreseen, or though 

foreseen, was inevitable.  It shall not include ordinary unfavorable weather conditions, 

and any other cause the effects of which could have been avoided with the exercise of 

reasonable diligence by the Contractor.  
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22.2  If this Contract is discontinued by an outbreak of war or by any other similar event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity shall certify that this Contract has been discontinued.  The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving the 

certificate and shall be paid for all Works carried out before receiving it and for any 

Work carried out afterwards to which a commitment was made by the Procuring 

Entity.  

22.3  If the event continues for a period of eighty-four (84) days, either party may then give 

notice of termination, which shall take effect twenty-eight (28) days after the giving of 

the notice.  

22.4  After termination, the Contractor shall be entitled to payment of the unpaid balance 

of the value of the Works executed and of the materials and Plant, in relation to GCC 

Clause 9.1 and 21.2, adjusted by the following:  

(a) any sum to which the Contractor is entitled under GCC Clause 30; and 

(b) any sum to which the Procuring Entity is entitled. 

22.5 The net balance due shall be paid or repaid within a reasonable time period from the 

time of the notice of termination. 

23)  Termination by Contractor 

The Contractor may terminate this Contract with the Procuring Entity if the 

Works are completely stopped for a continuous period of at least sixty (60) 

calendar days through no fault of its own, due to any of the following reasons: 

a)  Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, 

right-of-way, or other items it is obligated to furnish under the terms of this Contract;  

b)  Substantial failure of the Procuring Entity to perform its obligations under the 

contract, and such failure constitutes a material breach of the Procuring Entity’s 

obligations under the contract;  

c)  Prolonged suspension by the Procuring Entity, through no fault of the Contractor, 

which affects the substantial part of the Infrastructure Project; or  

d)  The prosecution of the Work is disrupted by the adverse peace and order situation, as 

certified by the Armed Forces of the Philippines Provincial Commander and approved 

by the Secretary of National Defense. 

24)  Termination for Convenience 

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in whole or 

in part, at any time, if it has determined the existence of any of the following conditions that 

make contract implementation economically, financially, or technically impractical or 

unnecessary: 

a) If physical and economic conditions have significantly changed so as to render the 

project no longer economically, financially, or technically feasible, as determined by 

the HoPE; or  

b) The HoPE has determined the existence of conditions that make project 

implementation impractical or unnecessary, such as, but not limited to, fortuitous 

events, changes in laws and government policies. 

25) Termination for Unlawful Acts  

The Procuring Entity may terminate the contract in case it is determined prima facie that the 

Contractor, including any joint venture partner therein, has engaged, before or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation. These unlawful acts include, but are not limited to, the 

following:  

a) Corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in ITB 

Clause 3.1, unless otherwise specified in the SCC; 

b) Drawing up or using forged documents;  
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c) Using adulterated materials, means, or methods, or engaging in production contrary 

to rules of science or trade; or  

d) Any other act analogous to the foregoing. 

26) Termination for Other Causes 

26.1  The Procuring Entity may terminate this Contract, in whole or in part, at any time for 

its convenience.  The HoPE may terminate this Contract for the convenience of the 

Procuring Entity if physical and economic conditions have significantly changed so as 

to render the project no longer economically, financially, or technically feasible, as 

determined by the HoPE; or if the HoPE has determined the existence of conditions 

that make project implementation impractical or unnecessary, such as, but not limited 

to, fortuitous events, changes in laws and government policies. 

26.2  The Procuring Entity or the Contractor may terminate this Contract if the other party 

causes a fundamental breach of this Contract. 

26.3  Other breaches of Contract shall include, but shall not be limited to, the following: 

a) The Contractor stops work for twenty-eight (28) days when no stoppage of 

work is shown on the current Program of Work and the stoppage has not 

been authorized by the Procuring Entity; 

b) The Procuring Entity instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within twenty-eight (28) days; 

c) A payment certified by the Procuring Entity is not paid to the Contractor within 

eighty-four (84) days from the date of the Procuring Entity’s certificate; 

d) The Procuring Entity gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Procuring Entity; 

e) The Contractor does not maintain a Security, which is required; and 

f) The Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 

defined in the GCC 18. 

26.4  The Funding Source or the Procuring Entity, as appropriate, will seek the imposition of 

administrative sanctions as prescribed by RA No. 12009 and without prejudice to the 

imposition of civil and criminal sanctions as provided under applicable against 

individuals and organizations deemed to be involved with corrupt, fraudulent, or 

coercive practices. 

26.5  When persons from either party to this Contract gives notice of a fundamental breach 

to the Procuring Entity in order to terminate the existing contract for a cause other 

than those listed under GCC Clause 26.3, the Procuring Entity shall decide whether the 

breach is fundamental or not. 

26.6  If this Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

27)  Procedures for Termination of Contracts 

27.1  The following provisions shall govern the procedures for the termination of this 

Contract: 

a) Verification - Upon receipt of a written report of acts or causes which may 

constitute grounds for termination as aforementioned, or upon its own 

initiative, the End-User or Implementing Unit shall, within a period of seven 

(7) calendar days, verify the existence of such grounds and cause the 

execution of a Verified Report, with all relevant evidence attached; 

b) Notice to Terminate - Upon recommendation by the End-User or 

Implementing Unit, the HoPE shall terminate contracts only by written notice 

to the Contractor conveying the termination of the contract. The notice shall 

state: 



 

49 

(i) that the Contract is being terminated for any of the grounds 

aforementioned, and a statement of the acts that constitute the 

grounds constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this contract 

should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 

Report; 

c) Show Cause - Within a period of seven (7) calendar days from receipt of the 

Notice of Termination, the Contractor shall submit to the HoPE a verified 

position paper stating why the contract should not be terminated. If the 

Contractor fails to show cause after the lapse of the seven (7) day period, 

either by inaction or by default, the HoPE shall issue an order terminating the 

contract;  

d) Rescission of Notice of Termination - The Procuring Entity may, at any time 

before receipt of the Contractor’s verified position paper, withdraw the Notice 

to Terminate if it is determined that certain items or works subject of the 

notice had been completed, delivered, or performed before the Contractor’s 

receipt of the notice;  

e) Decision - Within a non-extendible period of ten (10) calendar days from 

receipt of the verified position paper, the HoPE shall decide whether or not to 

terminate the contract. It shall serve a written notice to the Contractor of its 

decision and, unless otherwise provided, the contract is deemed terminated 

from receipt of the Contractor of the notice of the decision. The termination 

shall only be based on the grounds stated in the Notice to Terminate. 

f) Contract Termination Review Committee (CTRC) - The HoPE may create a 

committee to assist him in the discharge of its functions under the IRR. All 

decisions recommended by the CTRC shall be subject to the approval of the 

HoPE 

g) Take-over of Contracts - If a Procuring Entity terminates the contract due to 

default, insolvency, or for cause, it may enter into a Negotiated Procurement 

(Take-over of Contracts) pursuant to Section 35.3 of the IRR.  

h) Notice by Contractor - The Contractor must serve a written notice to the 

Procuring Entity of its intention to terminate the contract at least thirty (30) 

calendar days before its intended termination. The contract is deemed 

terminated if it is not resumed in thirty (30) calendar days after the receipt of 

such notice by the Procuring Entity.  

27.2  Notwithstanding Section 99 of RA No. 12009 and as provided by applicable laws, the 

Procuring Entity shall impose on Contractors after the termination of the contract, the 

penalty of suspension for one (1) year for the first offense, suspension for two (2) 

years for the second offense from participating in the public bidding process, for 

violations committed during the contract implementation stage, as stated in the SCC. 

28) Approval of Drawings and Temporary Works by the Procuring Entity 

28.1  All Drawings prepared by the Contractor for the execution of the Temporary Works, 

are subject to prior approval by the Procuring Entity before its use.  

28.2 The Contractor shall be responsible for design of Temporary Works. 

28.3 The Procuring Entity’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary Works. 

28.4  The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, when required by the Procuring Entity. 
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29)  Acceleration and Delays Ordered by the Procuring Entity 

29.1 When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity will obtain priced proposals for achieving the 

necessary acceleration from the Contractor. If the Procuring Entity accepts these 

proposals, the Intended Completion Date will be adjusted accordingly and confirmed 

by both the Procuring Entity and the Contractor. 

29.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

30) Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22, 23 and 24 

in relation to GCC Clause 20, the Contractor shall be entitled to the amount of such cost. If as 

a result of any of the said events, it is necessary to change the Works, this shall be dealt with 

as a Variation. 

31)  Dayworks 

31.1  Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in the 

SCC, the Contractor shall determine the Dayworks rates to be included or indicated in 

the Bid. The Dayworks rates in the Contractor’s bid shall be used for small additional 

amounts of work only when the Procuring Entity has given written instructions in 

advance for additional work to be paid for in that way. 

31.2  All work to be paid for as Dayworks shall be recorded by the Contractor on forms 

approved by the Procuring Entity. Each completed form shall be verified and signed 

by the Procuring Entity within two (2) days of the work being done. 

31.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms from both the Procuring Entity and Contractor. 

32)  Early Warning 

32.1  The Contractor shall warn the Procuring Entity at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, 

increase the Contract Price, or delay the execution of the Works.   

32.2 The Contractor shall cooperate with the Procuring Entity in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction 

of the Procuring Entity. Should such events or circumstances arise which increase the 

Contract price or delay the execution of Works, the provisions on variation order shall 

apply. 

33)  Program of Work 

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity 

for approval a Program of Work showing the general methods, arrangements, order, 

and timing for all the activities in the Works. 

33.2  An update of the Program of Work shall show the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities. 

33.3  The Contractor shall submit to the Procuring Entity for approval an updated Program 

of Work at intervals no longer than the period stated in the SCC.  If the Contractor 

does not submit an updated Program of Work within this period, the Procuring Entity 

may withhold the amount stated in the SCC from the next payment schedule and 

continue to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

33.4  The Procuring Entity’s approval of the Program of Work shall not alter the 

Contractor’s obligations.  A revised Program of Work produced by the Contactor shall 

show the effect of any approved Variations, and shall include all Variations. The 
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Contractor may revise the Program of Work, based on the Variation Order, and 

submit it to the Procuring Entity again.  

33.5 When the Program of Work is updated, the Contractor shall provide the Procuring 

Entity with an updated cash flow forecast.  The cash flow forecast shall include 

different currencies, as defined in the Contract, converted as necessary using the 

Contract exchange rates. 

34)  Management Conferences 

34.1  Either the Procuring Entity or the Contractor may require the other to attend a 

Management Conference.  The Management Conference shall review the plans for 

remaining work and deal with matters raised in accordance with the early warning 

procedure. 

34.2  The Procuring Entity shall record the business of Management Conferences and 

provide copies of the record to those attending the Conference and to the Procuring 

Entity.  The responsibility of the parties for the actions to be taken shall be decided by 

the Procuring Entity either at the Management Conference or after the Management 

Conference. The Procuring Entity shall communicate these responsibilities in writing 

to all who attended the Conference. 

35)  Bill of Quantities 

35.1 The Bill of Quantities shall contain items of work for the construction, installation, 

testing, commissioning of work, materials, and labor among others, to be done by the 

Contractor. 

35.2  The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item. 

35.3  If the final quantity of any work item completed differs from the quantity indicated in 

the Bill of Quantities, and the difference does not exceed twenty-five percent (25%) of 

the original quantity for that item, the Procuring Entity shall adjust the Contract 

accordingly. 

This shall be allowed only if the total amount of all such changes does not go beyond 

ten percent (10%) of the total Contract price, subject to applicable laws, rules, and 

regulations. 

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring Entity 

with a detailed cost breakdown of any rate in the Bill of Quantities. 

36)  Instructions, Inspections and Audits 

36.1  The Procuring Entity shall at all reasonable times during construction of the Works be 

entitled to examine, inspect, measure and test the materials and workmanship, and to 

check the progress of the construction.  

36.2  If the Procuring Entity instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a defect and the test shows that it does, 

the Contractor shall pay for the test and any samples.  In the absence of any defect, 

the test shall be a compensation event with no adverse consequences to the 

contractor. 

36.3  The Contractor shall permit the Funding Source named in the SCC to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and 

to have them audited by auditors appointed by the Funding Source, if so required by 

the Funding Source. 

37)  Identifying Defects 

The Procuring Entity shall check the Contractor’s work and notify the Contractor of any 

defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  The 

Procuring Entity may instruct the Contractor to check noted defects and test any work that the 

Procuring Entity considers as substandard and/or defective. 
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38)  Correction of Defects 

38.1 The Procuring Entity shall give notice to the Contractor of any defects before the end 

of the Defects Liability Period, which is one (1) year from project completion up to 

final acceptance by the Procuring Entity.   

38.2 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within ninety (90) calendar days from the time the HoPE has issued an order to 

undertake repair. 

38.3 The Contractor shall correct the defects which they notice themselves before the end 

of the Defects Liability Period.  

38.4 The Procuring Entity shall certify that all defects have been duly corrected.  

39)  Uncorrected Defects 

39.1  The Procuring Entity shall give the Contractor at least fourteen (14) days' notice of its 

intention to use a third party to correct a Defect. If the Contractor does not correct 

the Defect himself within the period, the Procuring Entity may have the Defect 

corrected by the third party. The cost of the correction will be deducted from the 

Contract Price. 

39.2  The use of a third party to correct defects that are uncorrected by the Contractor will 

in no way relieve the Contractor of its liabilities and warranties under the Contract. 

40)  Variation Orders 

40.1  Variation Orders may be issued by the Procuring Entity to cover any increase or 

decrease in quantities, including the introduction of new work items that are not 

included in the original contract or reclassification of work items that are either due to 

change of plans, design or alignment to suit actual field conditions resulting in 

disparity between the preconstruction plans used for purposes of bidding and the "as 

staked plans" or construction drawings prepared after a joint survey by the Contractor 

and the Government after award of the contract. 

Provided, That in case of positive or additive Variation Order/s, the cumulative 

amount thereof shall not exceed ten percent (10%) of the original contract price; 

Provided, further, That the scope of works shall not be reduced as to accommodate a 

positive Variation Order. In all cases, the addition of works under Variation Orders 

should be within the general scope of the project as bid and awarded.  

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the original 

contract price shall be the subject of another procurement project to be bid out if the 

Works are separable from the original contract. In exceptional cases where it is 

urgently necessary to complete the original scope of work, the HoPE, upon the 

recommendation of the End-User or Implementing Unit, may authorize positive 

Variation Order/s resulting to a cumulative value of the positive Variation Orders 

beyond ten percent (10%) but not more than twenty percent (20%) of the original 

contract price. 

All progress payments shall first be charged against the advance payment until the 

latter has been fully exhausted, at the option of the Procuring Entity.  

40.3 A Variation Order may either be in the form of a Change Order or Extra Work Order: 

a) A Change Order may be issued by the HoPE or duly authorized representative 

to cover any increase or decrease in quantities of original work items in the 

contract. 

b) An Extra Work Order may be issued by the implementing official to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which was not included as items of work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 
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nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the work or character provided for in the contract. 

40.4  For Variation Orders, the Contractor shall be paid for additional work items whose 

unit prices shall be derived based on the following: 

a) For additional or extra works duly covered by Change Orders involving work 

items which are exactly the same or similar to those in the original contract, 

the applicable unit prices of work items original contract shall be used. 

b) For additional or extra works duly covered by Extra Work Orders involving new 

work items that are not in the original contract, the unit prices of the new 

work items shall be based on the direct unit costs used in the original 

contract (e.g., unit cost of cement, rebars, form lumber, labor rate, equipment 

rental, etc.). All new components of the new work item shall be fixed prices; 

Provided, The same is acceptable to both the Government and the 

Contractor; Provided further, That the direct unit costs of new components 

shall be based on the Contractor's estimate as validated by the Procuring 

Entity concerned via documented canvass in accordance with existing rules 

and regulations. The direct cost of the new work item shall then be combined 

with the mark-up factor (i.e., taxes and profit) used by the Contractor in its bid 

to determine the unit price of the new work item. 

40.5  Under no circumstances shall a Contractor proceed to commence work under any 

Change Order or Extra Work Order unless it has been approved by the HoPE or its 

duly authorized representative. However, under any of the following conditions, the 

Procuring Entity’s representative or Project Engineer may, subject to the availability of 

funds and within the limits of its delegated authority, allow the immediate start of 

work under any Change Order or Extra Work Order:  

a) In the event of an emergency where the prosecution of the work is urgent to 

avoid detriment to public service, or damage to life and/or property; and/or 

b) When time is of the essence; 

Provided, however, That such approval is valid on work done up to the point where 

the cumulative increase in value of work on the project which has not yet been duly 

fully approved does not exceed five percent (5%) of the adjusted original contract 

price.  

Provided, further, That immediately after the start of work, the corresponding Change 

Order or Extra Work Order shall be prepared and submitted for approval in 

accordance with the abovementioned rules. Payments for Works satisfactorily 

accomplished on any Change Order or Extra Work Order may be made only after 

approval of the same by the HoPE or its duly authorized representative.  

Provided, finally, That for a Change Order or Extra Work Order involving a cumulative 

amount exceeding five percent (5%) of the original contract price, no work thereon 

may be commenced unless said Change Order or Extra Work Order has been 

approved by the HoPE or its duly authorized representative.  

41)  Contract Completion 

Once the project reaches an accomplishment of ninety-five percent (95%) of the total contract 

amount, the Procuring Entity may constitute an inspectorate team to conduct preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final turnover of 

the project. Said punch-list will contain, among others, the remaining Works, Work 

deficiencies for necessary corrections, and the specific duration/time to fully complete the 

project within the approved remaining contract time. This, however, shall not preclude the 

claim of the Procuring Entity for liquidated damages, if applicable. 
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42)  Suspension of Work 

42.1  The Procuring Entity shall have the authority to suspend the work wholly or partly by 

written order for such period as may be deemed necessary, due to force majeure or 

any fortuitous event or for failure on the part of the Contractor to correct bad 

conditions which are unsafe for workers or for the general public, to carry out valid 

orders given by the Procuring Entity or to perform any provisions of the contract, or 

due to adjustment of plans to suit field conditions as found necessary during 

construction. The Contractor shall immediately comply with such order to suspend 

the work wholly or partly. 

42.2  The Contractor or its duly authorized representative shall have the right to suspend 

work operation on any or all projects or activities along the critical path of activities 

after fifteen (15) calendar days from date of receipt of written notice from the 

Contractor to the district engineer, regional director, consultant or equivalent official, 

as the case may be, due to the following: 

a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction schedule. 

b) Requisite construction plans which must be owner furnished are not issued to 

the Contractor precluding any work called for by such plans. 

c) Peace and order conditions that make it extremely dangerous, if not possible, 

to work. However, this condition must be certified in writing by the Philippine 

National Police station which has responsibility over the affected area and 

confirmed by the Department of the Interior and Local Government (DILG) 

Regional Director. 

d) There was a failure on the part of the Procuring Entity to deliver government-

furnished materials and equipment as stipulated in the contract. 

e) Delay in the payment of Contractor's claim for progress billing beyond forty-

five (45) calendar days from the time the Contractor's claim has been certified 

by the Procuring Entity’s authorized representative that the documents are 

complete, unless there are justifiable reasons for the delay in payment which 

shall be communicated in writing to the Contractor. 

42.3  In case of total suspension, or suspension of activities along the critical path, which is 

not due to any fault of the Contractor, the elapsed time between the effectivity of the 

order suspending operation and the order to resume work shall be allowed to the 

Contractor by adjusting the contract time accordingly. 

43)  Payment on Termination 

43.1   If the Contract is terminated because of a breach of Contract by the Contractor, the 

Procuring Entity shall issue a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the issue of the certificate, 

and less the percentage to apply to the value of the work not completed, as indicated 

in the SCC. Additional liquidated damages shall not apply.  If the total amount due to 

the Procuring Entity exceeds any payment due to the Contractor, the difference shall 

be a debt payable to the Procuring Entity. 

43.2    If the Contract is terminated for the Procuring Entity’s convenience, or due to a breach 

of Contract by the Procuring Entity, the Procuring Entity shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed solely on the Works, 

and the Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

43.3  The net balance due shall be paid or repaid within twenty-eight (28) days from the 

notice of termination. 
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43.4  If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the 

Procuring Entity shall promptly return the Performance Security to the Contractor. 

44)  Extension of Contract Time 

44.1  Should the amount of additional work or other special circumstances warrant the 

entitlement of the Contractor to an extension of contract time, the Procuring Entity 

shall determine the amount of such extension; Provided, That the Contractor has 

notified the Procuring Entity of its claim for extension of contract time prior to the 

expiration of the contract time, and within thirty (30) calendar days after the 

additional work has been commenced or the circumstances leading to such claim 

have arisen, as the case may be, in order to give the Procuring Entity the opportunity 

to investigate the claim. Failure to provide such notice shall constitute a waiver of 

such a claim by the Contractor. Upon receipt of full and detailed particulars, the 

Procuring Entity shall examine the facts and extent of the delay and shall extend the 

contract time to complete the contract work when, in the Procuring Entity's opinion, 

the findings of facts justify an extension. 

44.2 No extension of contract time shall be granted to the Contractor due to ordinary 

unfavorable weather conditions and inexcusable negligence of the Contractor to 

provide the required equipment, supplies, or materials. 

44.3  Extension of contract time may be granted only when the affected activities fall within 

the critical path of the PERT, CPM, Precedence Diagram Method or any other project 

management tool. 

44.4  No extension of contract time shall be granted when the reason given to support the 

request for extension was already considered in the determination of the original 

contract time during the conduct of detailed engineering and in the preparation of 

the contract documents as agreed upon by the parties before contract perfection. 

44.5  Extension of contract time may be granted in the cases indicated in the SCC. 

44.6  The written consent of the bank, or surety or insurance company, as the case may be, 

must be attached to any request of the Contractor for extension of contract time and 

submitted to the Procuring Entity for consideration and the validity of the 

Performance Security shall be correspondingly extended. 

44.7 The Procuring Entity shall extend the Intended Completion Date if a Variation is 

issued which makes it impossible for the Intended Completion Date to be achieved by 

the Contractor without taking steps to accelerate the remaining work, which would 

cause the Contractor to incur additional costs.  No payment shall be made for any 

event which may warrant the extension of the Intended Completion Date. 

44.8 The Procuring Entity shall decide whether and by how much to extend the Intended 

Completion Date within twenty (20) days of the Contractor asking the Procuring Entity 

for a decision thereto after fully submitting all supporting information.  If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay by this failure shall not be considered in assessing the 

new Intended Completion Date. 

45)  Price Escalation  

In the event of an extraordinary increase in prices of specific components of the Infrastructure 

Project, price escalation may be considered, subject to prior approval of the GPPB. If the cost 

of construction components increases by more than ten percent (10%) of the unit price of 

work items, as determined against the prevailing price indices of the PSA, a price escalation 

may be authorized at a no-loss, no-gain basis, using the appropriate formula prescribed by 

the GPPB. For the purpose of this Section, the PSA shall ensure that its price indices are 

region-specific and updated on a monthly basis 
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46)  Completion 

The Contractor shall request the Procuring Entity to issue a Certificate of Completion of the 

Works, and the Procuring Entity will do so upon determining that the work is completed. 

47)  Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the 

date of issuance of a Certificate of Completion; Provided, That it shall not release the 

Contractor of its responsibilities within the defects liability period. 

48)  Operating and Maintenance Manuals 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the SCC. 

48.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the SCC, or they do not receive the Procuring Entity’s approval, the Procuring Entity 

shall withhold the amount stated in the SCC from payments due to the Contractor
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Section V. Special Conditions of Contract 

GCC Clause  

1.1 The Intended Completion Date is [Insert date]. 

1.2 The Procuring Entity is MUNICIPAL GOVERNMENT OF AURORA. 

1.3 The Site is located at BRGY. SABANG, BALER, AURORA  and is 

defined in drawings No.  [Insert Number]. 

1.4 The Start Date is [Insert date]. 

NOTE: The start date shall be the date of receipt of the Notice to 

Proceed. 

1.5 The Works consist of [insert a brief summary, including relationship to 

other contracts under this Project]. 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor [insert date]. 

6.5 The Contractor shall employ the following Key Personnel:   

 

7.1 No further instructions. 

8.1 The amount of the advance payment is [insert amount as percentage of 

the Contract Price and schedule of payment], to be made in [choose 

one and delete the other: lump sum or two installments]. 

9.1 No further instructions.  

9.4 The advance payment shall be repaid by the contractor by deducting 

fifteen percent (15%) from his periodic progress payments a percentage 

equal to the percentage of the total contract price used for the advance 

payment. 

The first progress payment may be paid by the Procuring Entity to the 

Contractor; Provided, That at least [insert percentage] of the Works has 

been accomplished as certified by the Procuring Entity. 

12.7 No further instructions. 

13.1 The site investigation reports are: [list here or state none] 

15.3 No further instructions. 

15.5  

In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 
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ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

20 State here “No additional provision.” or, if the Contractor is a joint 

venture, “All partners to the joint venture shall be jointly and severally 

liable to the Procuring Entity.” 

25(a) No further instructions. 

27.2 [indicate violations which will warrant suspension which may include, 

but is not limited to the following violations below]  

a) Failure of the Contractor, due solely to its fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

b) Failure by the Contractor to fully and faithfully 

comply with its contractual obligations without 

valid cause, or failure by the Contractor to comply 

with any written lawful instruction of the Procuring 

Entity or its representative(s) pursuant to the 

implementation of the contract.  For the 

procurement of infrastructure projects or 

consultancy contracts, lawful instructions include 

but are not limited to the following: 

i) Employment of competent technical personnel, 

competent engineers and/or work supervisors; 

ii) Provision of warning signs and barricades in 

accordance with approved plans and specifications and contract 

provisions; 

iii) Stockpiling in proper places of all materials and 

removal from the project site of waste and excess materials, 

including broken pavement and excavated debris in accordance 

with approved plans and specifications and contract provisions; 

iv) Deployment of committed equipment, facilities, 

support staff and manpower; and 

v) Renewal of the effectivity dates of the 

performance security after its expiration during the course of 

contract implementation. 

c) Assignment and subcontracting of the contract or 

any part thereof or substitution of key personnel 

named in the proposal without prior written 

approval by the Procuring Entity. 

d) Poor performance by the Contractor or 

unsatisfactory quality and/or progress of work 
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arising from its fault or negligence as reflected in 

the CPES rating sheet.  In the absence of the CPES 

rating sheet, the existing performance monitoring 

system of the Procuring Entity shall be applied.  

Any of the following acts by the Contractor shall 

be construed as poor performance: 

i) Negative slippage of fifteen (15%) and above 

within the critical path of the project due entirely to the fault or 

negligence of the Contractor; and 

ii) Quality of materials and workmanship not 

complying with the approved specifications arising from the 

Contractor's fault or negligence. 

e) Willful or deliberate abandonment or non-

performance of the project or contract by the 

Contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

 In addition to the penalty of suspension, the performance 

security posted by the Contractor shall also be forfeited.] 

31.1 Day works are applicable at the rate shown in the Contractor’s original 

Bid. 

33.1 The Contractor shall submit the Program of Work to the Procuring 

Entity within [insert number] days of delivery from the Notice of Award. 

33.3 The period between Program of Work updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program 

of Work is [insert amount]. 

36.3 The Funding Source is the Government of the Philippines.  

43.1 The percentage to apply to the value of the work not completed is 

[insert percentage].  
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44.5 a) rainy/unworkable days considered unfavorable for the prosecution of 

the Works at the site, based on the actual conditions obtained at the 

site, in excess of the number of rainy/unworkable days pre-determined 

by the Procuring Entity in relation to the original contract time during 

the conduct of detailed engineering and in the preparation of the 

contract documents as agreed upon by the parties before contract 

perfection, and/or   

b) major calamities such as exceptionally destructive typhoons, floods 

and earthquakes, and epidemics,    

c) delays attributable to the Procuring Entity, such as non-delivery on 

time of materials, working drawings, or written information to be 

furnished by the Procuring Entity, non-acquisition of permit to enter 

private properties or non-execution of deed of sale or donation within 

the right-of-way resulting in complete paralyzation of construction 

activities, and  

d) other meritorious causes as determined by the Procuring Entity and 

approved by the HoPE such as shortage of construction materials, 

general labor strikes, and peace and order problems that disrupt 

construction operations through no fault of the Contractor may be 

considered as additional grounds for extension of contract time 

provided they are publicly felt and certified by appropriate government 

agencies such as DTI, DOLE, DILG, and DND, among others.   

48.1 The date by which operating and maintenance manuals are required is 

[date]. 

The date by which “as built” drawings are required is [date]. 

48.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
 

 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of Competitive Bidding, Limited Source Bidding, or 

Competitive Dialogue, the specifications must be drafted to permit the widest possible 

competition and, at the same time, present a clear statement of the required standards of 

workmanship, materials, and performance of the goods and services to be procured.  Only 

if this is done will the objectives of economy, efficiency, and fairness in procurement be 

realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 

facilitated.  The specifications should require that all goods and materials to be 

incorporated in the Works be new, unused, of the most recent or current models, and 

incorporate all recent improvements in design and materials unless provided otherwise in 

the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set 

of Specifications for universal application in all sectors in all regions, but there are 

established principles and practices, which are reflected in these PBD. 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions 

prevail. The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General  

 

Specifications to the particular Works. 

Prudence must be exercised in drafting specifications to ensure that they are not 

restrictive.  In the specification of standards for goods, materials, and workmanship, 

recognized international standards should be used as much as possible.  Where other 

particular standards are used, whether national standards or other standards, the 

specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the 

standards mentioned, will also be acceptable.   

 

The following clause may be inserted in the SCC: 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and codes 

are national, or relate to a particular country or region, other authoritative standards that 

ensure a substantially equal or higher quality than the standards and codes specified will 

be accepted subject to the Procuring Entity’s prior review and written consent.  Differences 
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between the standards specified and the proposed alternative standards shall be fully 

described in writing by the Contractor and submitted to the Procuring Entity at least 

twenty-eight (28) days prior to the date when the Contractor desires the Procuring Entity’s 

consent.  In the event the Procuring Entity determines that such proposed deviations do 

not ensure substantially equal or higher quality, the Contractor shall comply with the 

standards specified in the documents. 

These notes are intended only as information for the Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 

 

 

 



 

 

Section VII. Drawings 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached to this section or 

annexed in a separate folder. 

 

 

 

 

 



 

 

Section VIII. Bill of Quantities 

 

Name of Project : ____________________________________________________________ 

Location : ____________________________________________________________ 

 

Item No. Description Quantity Unit Unit Price Amount 

I ELECTRICAL WORKS 

A. Project Preparation 

1. KWHR Meter and Base, Service Drop 

Wire, Cooperative Power Connection Fee 

and Miscellaneous 

2. Excavation, Chipping and Restoration 

 

B. Street Light Post 

3.  LED Street Light 120 watts module type 

thick day light, 14400 IM, Die Cast 

Aluminum Alloy, IP 66+ Waterproofing, 

with Photocell Control 

4. Round Steel Tapered Lamp Post (8m x 

140mm Bottom x 60mm Top) with Single 

Cruved Arm (1.5m), Base Plate (280mm x 

280mm), Anchor Bolt (3/4” x 28” x 4” 

Bend), Nuts and Flat Washer  

5. Pedestal with Finishing 

(500x500x1800mm), Footing 

(1000x1000x300mm) 

 

C. Power Source and Circuit 

Protection 

6. Panel box, Circuit Protection, Wirings, 

Conduits and Fittings 

7. Panel box Housing with Metal Grill Door 

Dimensions: o.5m x 0.8m x 2.0m (Depth: 

0.4m) 
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 G R A N D T O T A L      

 

 

 

Submitted by: 

_________________________________________________________ 

Signature Over Printed Name of Bidder or Authorized Representative 

______________________________________________________
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